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INVITATION FOR BID (IFB) 
COVER SHEET 

BID NO 

ISSUE DATE 

BID TITLE:    

SUBMISSION DEADLINE: on 

SUBMIT BID TO: City Clerk’s Office 
11701 Community Center Dr 
Northglenn CO 80233 

or 

bids@northglenn.org 

CONTACT: 

EMAIL: 

PHONE: 

Bidding instructions and drawings are available at the Rocky Mountain E-Purchasing 
website or at: https://www.northglenn.org/government/bids_with_the_city.php 

MANDATORY 
PREBID CONFERENCE:  

DATE & TIME: at 

LOCATION: 

The undersigned hereby affirms that (1) they are a duly authorized agent of the vendor, (2) they have read all 
terms and conditions, requirements, and instructions of  this bid as stated or implied,  (3) the vendor warrants  
that they are familiar with all provisions of the contract documents  and technical specifications which were 
made available in conjunction with this solicitation and fully understands and accepts them unless specific 
variations have been expressly listed in their offer, (4) that  the offer is  being submitted on behalf of the 
vendor in accordance with any terms and conditions set forth in this document, and (5) that the vendor listed 
on the bid submission must match all contract and insurance documents submitted upon  award. 

PRINT OR TYPE YOUR INFORMATION 

Company  Fax Number  

Address  City, State Zip  

Contact Person  Title  

Email  Phone  

Signature 

Print Name  

mailto:bids@northglenn.org
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INSTRUCTIONS TO    BIDDERS 

1. BID NO:

2. BID TITLE:

3. PURPOSE OF SOLICITATION:

4. SCHEDULE OF ACTIVITIES: The following schedule of activities delineates the timing of  the
solicitation and the estimated project schedule.  These dates may be subject to change at
the City’s discretion.

5. BID SUBMITTAL REQUIREMENTS: Vendors must provide the following information.
• Cover Sheet. Include the completed Cover Sheet.
• Prices. Prices must be provided on the forms provided. The vendor shall not alter forms (e.g. add

or modify categories for posting prices offered) unless expressly permitted to do so. No other form
shall be accepted.

• Submission Timeline. It is the responsibility of the submitting vendors to ensure timely receipt by
the City. The City reserves the right to reject any late submittals. Bids must be received no later than

 on . 

6. INTERPRETATION OF DOCUMENTS  AND  SPECIFICATIONS:  Wherever  the  word "contract"  appears,
it shall be held to include all the documents as listed. No less than all of the parts  of  the
contract documents shall constitute the formal contract. If any person contemplating submitting a
bid for the proposed contract is in doubt as to the true meaning of any part of  specifications,
schedules,  or information sheets or the proposed contract documents, they may submit to the
project manager a written request for an interpretation thereof. The  person  submitting  the  request
will  be  responsible for  its prompt and actual delivery. Any interpretation of such documents will
be made only by an addendum duly issued, and a copy of such addendum will be mailed or
delivered to each person receiving a set of such documents. The City will not be responsible
for any  explanation  or interpretation  of  such  documents which anyone presumes to make on behalf
of the City.
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7. TERMS AND CONDITIONS: As set forth in the contract agreements and any supplemental, the following
terms and conditions will apply to this Invitation for Bid, each vendor’s bid and to the negotiations, if any, of
any said contract. The City will consider specific recommended changes that clarify the intent of the
agreement.  The City will not consider contract changes that have not been specifically identified in
your proposal response.  A general statement suggesting that, if selected, you reserve the right to discuss
contract issues at a later date will not be accepted and will be grounds for disqualification.  Submission of a
bid in response to this IFB indicates the vendor’s acceptance of the terms and conditions contained in this
document and the contract.

8. BIDDER EXPENSES: The City of Northglenn will not be responsible for any expenses incurred by any
vendor in preparing and submitting an offer.

9. BID: All bids must be made on the forms provided. No alterations in bids or in the printed forms
thereof, by erasures, deletions, or interpolations will be acceptable unless each alteration is signed or initialed
by the vendor. If initialed, the City may require the vendor identify the alteration so initialed. If mailed or
delivered, each bid must be enclosed in a sealed envelope labeled with the   words

_ - . 
 

The bid shall be submitted to the City of Northglenn, Office of the City Clerk, 11701 Community 
Center Drive, Northglenn, Colorado 80233-8061. 

10. WITHDRAWAL: A vendor may withdraw their bid at any time prior to the expiration of the final date 
and time set for receipt of bids. Withdrawal notification must be in written form, and must be received in the 
Offices of the City Clerk prior to the closing date and time.

11. IRREVOCABILITY: Following the time of closing, all bids will become irrevocable offers to the City and will 
remain as such until 90 days from date of submission.  By submission of a bid, the vendor agrees to 
enter into a contract. In addition all quoted prices will be firm and valid up to 90 days from date of submission 
The City may, in its sole discretion, release any bid and return any bonds if applicable prior to the 90 days.

12. LATE BIDS: Any Bids received after the Final date and time for receipt of Bids will not be accepted and 
will be unopened and discarded without being considered.

13. SIGNATURES OF VENDORS: Each vendor shall sign their bid, using their legal signature and 
giving their full business address. The person signing the bid must be an officer of the company or 
partnership. Bids by partnerships shall be signed with the partnership name by one of the members of the 
partnership or by an authorized representative, followed by the signature and designation of the President, 
Secretary, or other persons authorized to bind it in the matter. The names of all persons signing should also 
be printed below the signature. A bid by a person who affixes to their signature the word, "President", 
"Secretary", "Agent" or other designation without disclosing their principal, may be held to be a bid of the 
individual signing. When requested by the City, satisfactory evidence of the authority of the officer signing in 
behalf of the corporation shall be furnished. Bids submitted electronically are to be typed in lieu of written 
signature (see the cover letter).

14. OPEN RECORDS ACT: Notwithstanding any language contained in a bid to the contrary, all bids submitted 
to the City become the property of the City. Any information considered proprietary should be marked by the 
vendor and as such and will be kept confidential to the extent provided by law.

15. SALES TAX: Vendors shall not include federal, state, or local excise, sales or use taxes in prices offered, as 
the City is exempt from payment of such taxes.

16. MISTAKES IN BIDDING INSTRUCTIONS: If the City makes a mistake in drafting the bidding instructions 
or any other contract documents, the City reserves the right to reject any or all bids, or to require that vendors 
submit an alternate bid with adjustments made to correct the error(s). Such errors will be set forth in an 
addendum. If the vendor has already been selected and has started performing work under the contract, 
and the City then discovers a mistake in the contract documents for which the City is responsible, the City may 
opt to reform the contract. If the mistake causes the vendor to receive compensation for materials not used in 
the work or for labor that would not be required for the work, the contract price shall be decreased
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proportionally.  If the mistake causes the vendor to fail to bid on work which must be performed in order to 
properly complete the contract, the City may increase the contract price to equal the proportionate increase in 
the cost of required materials and labor caused to the vendor. In the alternative, the City may solicit bids for 
such additional work, or the City may reassign such additional work to another vendor, as the City deems 
appropriate. Nothing in this provision shall apply to mistakes made by the vendor in completing the bid form 
or in performing the contract. 

17.BID RESULTS: Vendors desiring to know bid results must enclose a self-addressed, stamped envelope with
their bid.  A bid summary sheet will be mailed after the bid opening.  No bid results will be given over
the telephone. Vendors attending the bid opening will receive a copy of the results after the opening of the
bids.

18.ACCEPTANCE OF BID: It is expressly understood and agreed that the City reserves the right to reject any
or all bids, to waive formalities, and accept the bid which appears to be in the City’s best interest.

19.APPEAL OF AWARD: Solicitations will be awarded based on multiple criteria, price being just one
of the conditions. Vendors can review the solicitation’s special terms and conditions for information on
evaluation criteria. Vendors may appeal the award decision by submitting, in writing, to the City of Northglenn,
a request for reconsideration within 7 calendar days after the posting of the Notice of Intent to Award, provided
that the appeal is sought by the vendor prior to the City finalizing a contract with the selected vendor. Vendors
who were deemed non- responsive are ineligible to participate in the appeal process.

20. DEFENSE OF SUITS: In case any action at law or suit in equity is brought against the City, any officer,
employee, or agent thereof, for or on account of the failure, omission, or neglect of the vendor to do and
perform any of the covenants, acts, matters, or things by this contract undertaken to be done or performed,
or for the injury or damage caused by the negligence of the vendor or their subcontractors or their or their
agents, or in connection with any claim or claims based on the lawful demands of subcontractors, workmen,
material, men or suppliers or machinery and parts thereof, equipment, power tools and supplies
incurred in the fulfillment of the contract, the vendor shall indemnify and save harmless the City, officers,
employees, and agents of the City, of and from all losses, damages, costs (including attorney's fees),
expenses, judgments, or decrees whatever arising out of such action of suit that may be brought as aforesaid.

21.CONTRACT NEGOTIATIONS: If the City decides to proceed and to negotiate a contract, the City intends
to provide written notification to the vendor whose bid is deemed by the City to be in the best interests of the
City and the City will attempt to negotiate a contract with the selected vendor(s) on terms and conditions
stated in this IFB or in the successful vendor’s bid, but shall also include terms and conditions later negotiated.
If the City and the successful vendor are unable to execute a contract and the vendor has been notified
that it is the successful vendor then the City may cease all discussions with the (first) successful vendor
without any further obligation to that vendor and select another (second) vendor as the successful vendor.
If the (second) vendor is rejected, as per the terms above, then the City, without any further obligation to that
vendor, may select another (third) vendor as the successful vendor and so on, or the City reserves the right
to reject all bids and re-bid.
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BID FORM 

City of Northglenn 
11701 Community Center Drive 
Northglenn, Colorado 80233-8061 

BID: Pursuant to the “advertisement  for  bids” for the above  named  project, and being familiar    with all 
contractual requirements therefore, the undersigned bidder hereby proposes to furnish all labor, materials, 
tools, supplies, equipment, transportation, services and all other things necessary for the completion of the 
contractual work, and perform the work in accordance with the requirements and intent of the contract 
documents, within the time of completion set forth herein, for, and in consideration of the following prices. 

Proposal of  (hereinafter called BIDDER) organized 

and existing under the laws of the   State of doing business as  *. 

To the CITY OF NORTHGLENN (hereinafter called CITY). In compliance with your advertisement for bids, 
BIDDER hereby proposes to perform WORK  on 

 - 

in strict conformance with the CONTRACT DOCUMENTS, within the time set forth therein, and at the prices 

stated below. 

By submission of this BID, each BIDDER certifies, and in case of a joint BID each party thereto certifies as  

to their own organization that this BID has been arrived at independently, without consultation, 

communication, or agreement as to any matter relating to this BID with any other BIDDER or with any 

competitor. 

BIDDER hereby agrees to commence WORK under this contract on or before a date to be specified in the 

NOTICE TO PROCEED and to fully complete the PROJECT as indicated in the General Conditions. 

BIDDER acknowledges receipt of the following ADDENDUM: 

*Insert "a corporation", "a partnership", or "an individual" as applicable.
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Sub-contractors (if any): Work they will perform: 

1.    Email: 

2.   Email: 

3.   Email: 

Please provide a complete and accurate list of at least three references and contact phone numbers: 

1.  Phone:  

Email: 

2. Phone: 

Email: 

3. Phone: 

Email: 

Respectfully submitted, 

(Seal, if Bid is by a 
Corporation) 

Signature 

Address 

Title 

Attest Date 

License Number 
(If Applicable Signature) 

Phone Number 



BID SUMMARY 

(Vendor Name) 

Hereby submits to the City of Northglenn, Colorado the following bid items, complete 
and in place, as specified for the: 

2023 Bridge Rail Improvements - IFB 2023-017

Malley Dr. 
Item Description Quantity Unit Unit Cost Total Cost 

1 Debris Removal and Disposal (Optional) LS 1 $ $ 

2 Removal of Sidewalk LS 1 $ $ 

3 Removal of Curb and Gutter LS 1 $ $ 

4 Removal of Pedestrian Rail LS 1 $ $ 

5 Bridge Sidewalk and Rail Curb LS 1 $ $ 

6 Bridge Rail, Transitions and Guardrail LS 1 $ $ 

7 Concrete Sidewalk LS 1 $ $ 

8 Concrete Curb and Gutter LS 1 $ $ 

9 Mobilization LS 1 $ $ 

10 Temporary Traffic Control LS 1 $ $ 

11 Variable Message Sign EA 2 $ $ 

12 F/A Minor Contract Revisions FA - $10,000.00 $10,000.00 

Claude Ct. 
Item Description Quantity Unit Unit Cost Total Cost 

13 Removal of Sidewalk LS 1 $ $ 

14 Removal of Pedestrian Rail LS 1 $ $ 

15 Headwall and Wingwall Curb LS 1 $ $ 

16 Bridge Rail, Transitions and Guardrail LS 1 $ $ 

17 Concrete Sidewalk LS 1 $ $ 

18 Mobilization LS 1 $ $ 

19 Temporary Traffic Control LS 1 $ $ 

20 F/A Minor Contract Revisions FA - $10,000.00 $10,000.00 



 
 
 

112th Pl. 
Item Description  Quantity Unit Unit Cost Total Cost 

21 Debris Removal and Disposal (Optional)  LS 1 $ $ 

22 Chevron Alignment (W1-8R) 18x24 LS 5 $ $ 

23 Bicycle/Pedestrian (W11-15) 30x30 with 
Beacon 

LS 2 $ $ 

24 Pedestrian (R10-3) 9x12 with 
Pedestrian Accessible Signal 

LS 2 $ $ 

25 Concrete Repair LS 1 $ $ 

26 Paint Bridge Rail LS 1 $ $ 

27 Mobilization LS 1 $ $ 

28 Temporary Traffic Control LS 1 $ $ 

29 F/A Minor Contract Revisions FA - $10,000.00 $10,000.00 
 
 
 

Acoma St. 
Item Description  Quantity Unit Unit Cost Total Cost 

30 Debris Removal and Disposal  LS 1 $ $ 

31 Mobilization LS 1 $ $ 

32 Temporary Traffic Control LS 1 $ $ 

33 F/A Minor Contract Revisions FA - $5,000.00 $5,000.00 
 
 
 
 
Note: No alternates or substitutions will be accepted. 
 
TOTAL FOR ALL ITEMS       
 
TOTAL IN WORDS             
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  TRADE CONTRACTOR AGREEMENT 
THIS AGREEMENT is made and entered into this            day of                            ,20          , 

by and between the City of Northglenn, State of Colorado, a Colorado home rule municipal 
corporation, hereinafter referred to as the "City" or “Owner” and      , hereinafter referred to as the 
"Trade Contractor". 
 

ARTICLE 1 - GENERAL PROVISIONS AND SERVICES 
 

A. The Trade Contractor will commence and fully complete the construction of the Bridge 
Rail Improvement Project, which is described in Exhibit A, which is attached hereto and made a part 
hereof (“Project”). 
 

B. The Trade Contractor will furnish all of the material, supplies, tools, equipment, labor 
and other services necessary for the construction and completion of the project described herein. 
 

C. The Trade Contractor will commence the work required by the contract documents 
within       (     ) calendar days after the date of the notification to proceed and will complete 
the same within sixty (60) days, unless the period for completion is extended otherwise by the 
contract documents.  The Trade Contractor agrees to pay as liquidated damages, and not as a 
penalty, the sum       ($     ) for each consecutive calendar days delay in completing this 
Contract after the completion dated specified herein, excluding any approved extensions of time 
because of unavoidable delay. 
 

D. The Trade Contractor agrees to perform all the work described in the contract 
documents and to comply with the terms therein for an amount not to exceed       ($     ) as 
described in Article 5 of this Agreement. 
 

ARTICLE 2 - DEFINITIONS 
 

A. Wherever used in the contract documents, the following terms shall have the 
meanings indicated which shall be applicable to both the singular and plural thereof: 
 

1. Addenda - Written or graphic instruments issued prior to the execution of the 
Agreement which modify or interpret the contract documents, drawings and specifications, 
by additions, deletions, clarifications or corrections. 

 
2. Architect - The Architect shall be N/A 

 
3. Bid - The offer or proposal of the bidder submitted in the prescribed form setting 

forth the prices for the work to be performed. 
 

4. Bidder - Any person, firm or corporation submitting a bid for the work. 
 
5. Bonds - Bid, performance and payment bonds and other instruments of security, 

furnished by the Trade Contractor and his surety in accordance with the contract documents. 
 
6. Change Order - A written order to the Trade Contractor authorizing an addition, 

deletion or revision in the work within the general scope of the contract documents or 
authorizing an adjustment in the contract price and/or contract time. 
 

7. Contract Documents - The contract, including advertisement for bids, information 
for bidders, bid, bid bond agreement, bid schedule, labor and material, payment bond, 
performance bond, notice of award, notice to proceed, change order, general conditions, 
special conditions, general specifications, special specifications, scopes of work, addenda, 
drawings, schedules and any and all other documents or papers included or referred to in the 
foregoing documents are part of the Contract Documents 
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8. Contract Price - The total monies payable to the Trade Contractor under the 
terms and conditions of the contract documents. 

 
9. Contract Time - The number of calendar days stated in the contract documents 

for the completion of the work. 
 
10. Date of Award - Date of award of contract shall mean the date formal notice of 

such award, approved by the Owner, has been delivered to the intended awardee, or mailed 
to him at the main business address shown in his proposal by the Owner or it’s authorized 
representative. 

 
11. Day or Days - Unless herein otherwise expressly defined, "day" shall mean 

calendar day or days. 
 
12. Drawings, Plans or Contract Documents - The part of the contract documents 

which shows the characteristics and scope of the work to be performed and which has been 
prepared or approved by the Engineer and/or Architect. 

 
13. Engineer shall be determined by the Northglenn Public Works Director. 

 
14. Field Order - A written order effecting a change in the work not involving an 

adjustment in the contract price or an extension of the contract time, issued by the Engineer 
or the Owner to the Trade Contractor during construction. 

 
15. Major Equipment or Major Equipment Items - Installation of major equipment to 

be furnished and placed under the contract awarded to the Trade Contractor and/or 
installations of major equipment to be furnished by the Owner and received, unloaded, stored, 
and placed under the contract awarded to the Trade Contractor. 

 
16. Notice of Award - The written notice of the acceptance of the bid from the Owner 

to the successful bidder. 
 
17. Notice to Proceed - Written communication issued by the Owner to the Trade 

Contractor authorizing him to proceed with the work and establishing the date of 
commencement of the work. 

 
18. Owner or City - The City of Northglenn, Colorado, a home rule municipality.  The 

Public Works Director of the Owner, or his designee, is the Owner’s representative. 
 
19. Project - Construction of the project described in Exhibit A. 
 
20. Shop Drawings - All drawings, diagrams, illustrations, brochures, schedules, and 

other data which are prepared by the Trade Contractor, a subcontractor, manufacturer, 
supplier or distributor, which illustrate how specific portions of the work shall be fabricated or 
installed. 

 
21. Site - The lands and other places on, under, in, or through which the work is to 

be executed or carried out and any other lands or places provided by the Owner for the 
purposes of the contract together with such other places as may be specifically designed in 
the contract documents as forming part of the site. 

 
22. Special Conditions - Supplemental conditions that apply to specific aspects of 

the project or modifications to the general conditions that are to be adhered to in the project. 
 
23. Subcontractor - An individual, firm or corporation having a direct contract with the 
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Trade Contractor or with any other subcontractor for the performance of a part of the work at 
the site. 

 
24. Substantial Completion - That date as certified by the Owner when the 

construction of the project or a specified part thereof is sufficiently completed, in accordance 
with the contract documents, so that the project or specified part can be utilized for the 
purposes for which it is intended. 

 
25. Suppliers - Any person, supplier, or organization who supplies materials or 

equipment for the work, including that fabricated to a special design, but who does not 
perform labor at the site.  A supplier is not a subcontractor who purchases an item of 
equipment from a manufacturer. 

 
26. Trade Contractor - The person, firm or corporation with whom the City of 

Northglenn has executed this Agreement. 
 
27. Work - All labor necessary to produce the construction required by the contract 

documents, and all materials and equipment incorporated or to be incorporated in the project.  
The work and the project are used interchangeably to mean the same thing. 

 
28. Written Notice - Any notice to any party of the Agreement relative to any part of 

the Agreement in writing and considered delivered and the service thereof completed when 
posted by certified or registered mail to the said party at his last given address, or delivered 
in person to said party or his authorized representative on the work. 

 
ARTICLE 3 - DESCRIPTION OF WORK AND SERVICES 

 
Section 1.  Drawings and Specifications. 
 

A. The intent of the drawings and specifications is that the Trade Contractor shall furnish 
all labor, materials, tools, equipment, and transportation necessary for the proper 
execution of the work in accordance with the contract documents and all incidental 
work necessary to complete the project in an acceptable manner, ready for use, 
occupancy or operation by the Owner. 

 
B. Up to three (3) copies of the drawings and specifications will be furnished to the Trade 

Contractor without charge upon request, and any additional copies which the Trade Contractor may 
request will be furnished at the cost of reproduction. The drawings and specifications are to be used 
only in connection with the work specified herein and, with the exception of the signed contract set 
and As-Built drawings, are to be returned at the completion of the contract. 

 
C. In case of conflict between the drawings and specifications, the drawings will govern.  

In case of conflict between the special specifications and the general specifications, the special 
specifications shall govern.  Figure dimension on drawings will govern over scale dimensions, and 
detailed drawings will govern over general drawings.  Notwithstanding the above, a document which 
is more restrictive or requires greater responsibility or increased compliance by the Trade Contractor 
shall govern. 
 

D. Any discrepancies found between the drawings and specifications and site conditions 
or any inconsistencies or ambiguities in the drawings or specifications shall be immediately reported 
to the Owner, in writing, who will promptly resolve such inconsistencies or ambiguities in writing.  
Work done on unreported discrepancies, inconsistencies or ambiguities by the Trade Contractor 
shall be done at the Trade Contractor's risk. 
 

E. The Trade Contractor may be furnished additional instructions and detail drawings, 
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by the Owner, as necessary to carry out the work required by the contract documents.  All additional 
instructions and detail drawings shall be issued to the Trade Contractor by the Owner. 
 

F. The additional drawings and instructions thus supplied will become a part of the 
contract documents.  The Trade Contractor shall carry out the work in accordance with the additional 
detail drawings and instructions. 
 
Section 2.  Materials, Services and Facilities. 
 

A. It is understood that, except as otherwise specifically stated in the contract 
documents, the Trade Contractor shall provide and pay for all materials, labor, tools, equipment, 
water, light, power, transportation, supervision, temporary construction of any nature and all other 
services and facilities of any nature whatsoever necessary to execute, complete and deliver the work 
within the specified time. 
 

B. In addition to the requirements for major equipment items previously given, within 
fourteen (14) days after execution of the Contract, the Trade Contractor shall submit to the Owner 
and Engineer a complete listing of the manufacturers of each item of equipment or assembly 
fabricated off the site which he proposed to furnish for the project, together with sufficient information, 
including shop assembly and detail drawings, manufacturers' specifications and performance data, 
to demonstrate clearly that the materials and equipment to be furnished comply with the provisions 
and intent of the contract documents.  If the information shows any deviation from the Contract 
requirements, the Trade Contractor shall advise the Engineer and Owner of the deviation and state 
the reason for it in writing. 
 

C. Only first-class materials and materials which conform to the requirements of the 
specifications shall be incorporated in the work.  All materials shall be new unless specified to be 
otherwise. 

 
D. When requested by the Owner, the Trade Contractor shall furnish a written statement 

of the origin, composition, and manufacturer of any or all materials (manufactured, produced or 
grown) that are to be used in the work.  The sources of supply of each material used will be approved 
by the Owner before delivery is started.  If, at any time, sources previously approved, fail to produce 
materials acceptable to the Owner, the Trade Contractor shall furnish materials from other sources. 
 

E. Materials and equipment shall be so stored as to insure the preservation of their 
quality and fitness for the work.  Stored materials and equipment to be incorporated in the work shall 
be located so as to facilitate prompt inspection. 

 
F. Manufactured articles, materials, and equipment shall be applied, installed, 

connected, erected, used, cleaned and conditioned as directed by the manufacturer. 
 

G. Materials, supplies, and equipment shall be in accordance with samples submitted by 
the Trade Contractor and approved by the Engineer or Architect. 
 

H. Materials, supplies or equipment to be incorporated into the work shall not be 
purchased by the Trade Contractor or the subcontractor subject to a chattel mortgage or under a 
conditional sale contract or other agreement by which an interest is retained by the seller. 
 

I. The Trade Contractor shall retain, for the benefit of the Owner, all materials and 
supplies that are purchased for the project but are not used as a part of the project.  The Owner may 
take any of the materials and supplies that are used in the project for any City purpose.  Any materials 
and supplies not taken by the Owner shall be removed from the project site by the Trade Contractor. 
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Section 3.  Shop Drawings. 
 

A. The Trade Contractor shall submit shop drawings, samples and O&M manuals as 
may be necessary for the prosecution of the work as required by the contract documents on a timely 
basis so that the project schedule is not affected.  The Engineer will promptly review all shop 
drawings.  All such drawings will be approved and signed by the Engineer, and will be null and void 
unless authorized by such signature.  The Engineer's approval of any shop drawing will not release 
the Trade Contractor from responsibility for deviations from the contract documents.  The approval 
of any shop drawings which substantially deviates from the requirements of the contract documents 
shall be evidenced by a change order. 
 

B. All drawings and details on items of major equipment will be reviewed by the Engineer 
only after the complete set of drawings and details covering the entire equipment package to be 
furnished under a particular major equipment item are submitted.  Drawings submitted on a 
piecemeal basis covering only parts of the equipment package will be held for checking until the 
entire set of drawings are received. 
 

C. The Trade Contractor shall also submit to the Engineer shop drawings showing all 
necessary detail for the proper installation of materials into the completed work, as provided by this 
Agreement. 
 

D. The Trade Contractor shall make any indicated corrections on the drawings returned 
and shall resubmit corrected drawings until final approval is obtained. 
 

E. The Trade Contractor shall have no claims for damages or extension of time on 
account of any delay in the work resulting from the rejection of material or from review, revision and 
resubmittal of drawings when the review, revision and resubmittal is due to changes to the original 
design documents, and other data for approval by the Engineer.   
 

F. Each shop drawing shall be dated and shall be identified with the name of the project, 
the division, if any, the Contract item number, and the name of the Trade Contractor. 
 

G. When submitted for the Engineer's review, shop drawings shall bear the Trade 
Contractor's certification that he has reviewed, checked and approved the shop drawings and that 
they are in conformance with the requirements of the contract documents. 

 
H. The Trade Contractor shall submit the shop drawings in accordance with the general 

requirements. 
 

I. Portions of the work requiring a shop drawing or sample submission shall not begin 
until the shop drawing or submission has been approved by the Engineer.  A copy of each approved 
sample shall be kept in good order by the Trade Contractor at the site and shall be available to the 
Engineer. 
 

J. By approving and submitting shop drawings and samples, the Trade Contractor 
thereby represents that he has determined and verified all field measurements, field construction 
criteria, materials, catalog numbers and similar data, or will do so, and that he has checked and 
coordinated each shop drawing and sample with the requirements of the work and of the contract 
documents. 
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Section 4.  Records, Accounts and Audits. 
 

A. The Trade Contractor agrees to keep one complete set of records and books of 
account on a recognized cost accounting basis (satisfactory to the Engineer), showing all 
expenditures, of whatever nature, made pursuant to the provisions of this Contract. 
 

B. The Trade Contractor shall furnish the Engineer and Owner with such records, 
information and data as may be reasonable.  The Engineer and Owner shall at all reasonable times 
be afforded the opportunity to inspect and/or audit the above-specified books and records of said 
Trade Contractor. 
 
Section 5.  Inspection and Testing. 
 

A. All materials and equipment used in the construction of the project will be subject to 
adequate inspection and testing in accordance with generally accepted standards. 
 

B. The Trade Contractor shall give sufficient advance notice of placing orders to permit 
tests to be completed before materials are incorporated in the work. 
 

C. The Owner will provide all inspection and testing services required by the Contract 
Documents, unless specifically noted in the contract specifications for special inspection and testing 
services, such as, by way of example, welding inspections on off-site assembly. 

 
D. Neither observations by the Engineer, and Owner, tests nor approvals by persons 

other than the Engineer and Owner will relieve the Trade Contractor from his obligations to perform 
the work in accordance with the requirements of the contract documents. 
 

E. The Engineer, the Owner, and their representatives will at all times have access to 
the work and to locations where materials or equipment are being manufactured, stored, or prepared 
for use under these contract documents, and they shall have full facilities for unrestricted inspection 
of such materials, equipment, and work including full access to purchasing and engineering 
information, but not including prices, to the extent of uncovering, testing, or removing portions of the 
finished work.  The Engineer and Owner shall be furnished with such information as may be required 
regarding materials used and the process of manufacture for the various items of equipment.  
Inspections by the Engineer and Owner of equipment or materials during its manufacture will be 
performed by or for the Owner solely in an effort to detect discrepancies and defects as early as 
possible, when they can be most readily corrected, and the work thereby expedited.  No acceptance 
of equipment or materials will be construed to result from such shop inspections by the Engineer and 
Owner   Any inspections or tests or waivers thereof will not relieve the Trade Contractor of 
responsibility for meeting all requirements of these contract documents. 
 

F. In addition, authorized representatives and agents of any participating federal or state 
agency shall be permitted to inspect all work, materials, payrolls, records of personnel, invoices of 
materials, and other relevant data and records.  The Trade Contractor shall provide proper facilities 
for such access and observation of the work and also for any inspection or testing thereof. 
 

G. In case of disputes between the Trade Contractor and the Engineer as to materials 
furnished or manner of performing the work, the Owner will have authority to reject materials or 
suspend the work until the question at issue can be decided by the Owner.  The Owner is authorized 
to revoke, alter, enlarge, relax or release any requirements of these specifications, and to approve 
or accept any portion of the work, and to issue instructions contrary to the drawings and 
specifications. 
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Section 6.   Construction Review 
 

A. The Engineer will periodically observe the construction of all work covered by this 
Contract.  The Engineer, on behalf of the Owner, shall be authorized to determine the amount or 
quantities of the several items of work which are to be paid for under this Contract; to order field 
changes within the scope of the Contract and to render decisions on any questions which may arise 
relative to the execution of the work covered by this Contract. The Engineer does not have authority 
to suspend work on the project.  The Trade Contractor shall not suspend any portion of the work nor 
resume suspended work without the written authority of the Owner.  
 

B. Neither Engineer's authority to act under the Contract nor any decision made by 
Engineer in good faith either to exercise or not exercise such authority shall give rise to any duty or 
responsibility of the Engineer to the Trade Contractor, any subcontractor, any supplier, or any other 
person or organization performing any of the Work, or to any surety for any of them. 
 

C. Whenever in the drawings, plans or Contract Documents the terms "as ordered", "as 
directed", or the adjectives "reasonable", "suitable", "acceptable", "proper" or "satisfactory" or 
adjectives of like effect or import are used to describe a requirement, direction, review or judgment 
of Engineer as to the work, it is intended that such requirement, direction, review or judgment will be 
solely to evaluate the work for compliance with the contract documents.  The use of any such term 
or adjective shall not be effective to assign to Engineer any duty or authority to supervise or direct 
the furnishing or performance of the Work or any duty or authority to undertake responsibility for the 
project.  Neither the Owner nor the Engineer will be responsible for the acts or omissions of 
Contractor or any Subcontractor, any Supplier, or of any other person or organization performing or 
furnishing any of the Work. 
 
 D. Periodic observation of the work in progress by the Engineer will be done whenever 
the Contractor is performing work that requires review as determined by the Engineer.  The normal 
working time shall be during a regular 5-day, 40-hour work week, Monday through Friday.  If the 
Trade Contractor elects to work more than 40 hours per week and observation is required during this 
overtime work as determined by the Engineer, the Engineer shall be paid by the Trade Contractor at 
the rate as specified herein for all review time required over the normal 5-day, 40-hour week.  If the 
Engineer or his authorized representative is called to the job site to address problems created by the 
Trade Contractor, he will be paid by the Trade Contractor at the same rate as for overtime review as 
stated above.  This payment shall be made by a credit to the Owner, and then the Engineer shall bill 
the Owner for the same. 

 
 E. If any work has been covered which the Engineer has not been specifically requested 
to observe prior to its being covered, or if the Engineer considers it necessary or advisable that 
covered work be inspected or tested by others, the Trade Contractor at the Engineer's request shall 
uncover, expose or otherwise make available for observation, inspection or testing as the Engineer 
may require, that portion of the work in question, furnishing all necessary labor, materials, tools and 
equipment.  If it is found that such work is defective, the Trade Contractor shall bear all the expenses 
of such uncovering, exposure, observation, inspection and testing and of satisfactory reconstruction.  
If, however, such work is not found to be defective, the Trade Contractor will be allowed an increase 
in the contract price or an extension of the contract time, or both, directly attributable to such 
uncovering, exposure, observation, inspection, testing and reconstruction and an appropriate 
change order will be issued. 
 
Section 7.  Surveys, Permits and Regulations. 
 

A.  The Owner will furnish any existing land surveys in the Owner’s possession.  Provided 
however, the Trade Contractor shall perform all necessary land surveys to complete the work 
required by this Agreement. The Trade Contractor shall provide detailed construction staking. 
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B.  At the beginning of the construction or as the work progresses, the Trade Contractor 
shall be responsible for the installation of property corners and the setting of benchmarks.  
 

C.  Benchmarks and survey stakes shall be preserved by the Trade Contractor and in 
case of their destruction, or removal by him, his employees, or others, they shall be replaced at the 
Trade Contractor's expense and his Sureties shall be liable therefor.   

 
D.  The Trade Contractor shall be responsible for elevations used in computing his bid.  
 
E.  The Trade Contractor shall secure and pay for all necessary permits, fees and 

licenses in connection with the performance of its work and shall pay all municipal and other 
governmental fees in connection therewith except those expressly provided by the specifications as 
being the responsibility of the Owner, and shall furnish at its expense any and all bonds and cash or 
other deposits required by law or required by any lawful body having the right to make demand 
therefor. 
 

F.  The Owner will provide rights-of-way and permanent and temporary easements as 
shown on the plans for construction purposes.  Any additional land actually needed by the Trade 
Contractor for the performance of the work, proper location of his plant and equipment, or the storage 
of materials and supplies for the work, shall be furnished by the Trade Contractor.   
 
Section 8.  Protection of Work, Property and Persons. 
 

A. The Trade Contractor shall be responsible for initiating and maintaining all safety 
precautions and programs in connection with the work.  Neither the Owner nor the Engineer will be 
responsible for Trade Contractor's means, methods, techniques, sequences or procedures of 
construction, or the safety precautions and programs incident thereto. The Trade Contractor shall 
take all necessary precautions for the safety of, and shall provide the necessary protection to prevent 
damage, injury or loss to all employees on the work who may be affected thereby, all the work and 
all materials or equipment to be incorporated therein, whether in storage on or off the site, and other 
property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, 
structures and utilities not designated for removal, relocation or replacement in the course of 
construction. 
 

B. The Trade Contractor shall at all times consult with and obtain the approval of the 
Owner for the storage of material, operation of equipment, placing of temporary structures or 
dispositions of any surplus or waste materials upon property of the Owner anywhere outside the 
limits of construction.  The Trade Contractor shall comply with all state, federal and local laws related 
to the storage or placement of any supplies, equipment, structures, or any other materials. 
 

C. The Trade Contractor shall comply with all applicable laws, ordinances, rules, 
regulations and orders of any public body having jurisdiction.  He shall erect and maintain, as 
required by the conditions and progress of the work, all necessary safeguards for safety and 
protection.  He shall notify owners of adjacent utilities when prosecution of the work may affect them.  
The Trade Contractor shall remedy at his expense all damage, injury, or loss to any property or 
person caused, directly or indirectly, in whole or in part, by the Trade Contractor, any subcontractor 
or anyone directly or indirectly employed by any of them or anyone for whose acts any of them may 
be liable, except damage or loss attributable to the fault of the contract documents or to the acts or 
omissions of the Owner or the Engineer or anyone employed by either of them or anyone for whose 
acts either of them may be liable, and not attributable, directly or indirectly, in whole or in part, to the 
fault or negligence of the Trade Contractor.  Notwithstanding the provisions of C.R.S. § 13-20-
802.5(2), for purposes of this Contract, the measure of damages shall never be deemed to be the 
fair market value of the real property without an alleged construction defect.   
 

D. The Trade Contractor shall observe all rules and regulations of the health department 
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having jurisdiction and shall take precautions to avoid creating unsanitary conditions. 
 

E. In emergencies affecting the safety of persons or the work or property at the site or 
adjacent thereto, the Trade Contractor, without special instruction or authorization from the Engineer 
or Owner, shall act to prevent threatened damage, injury or loss. 

 
F. The Trade Contractor shall at all times conduct and work in such a manner as to 

cause the least inconvenience and greatest protection to the general public.  The Trade Contractor 
shall furnish and maintain barricades, warning signs, red flags, lights, and temporary passageways 
as may be necessary to protect the work and to safeguard the public.  The cost of furnishing and 
maintaining the above facilities shall be incidental to the contract and no extra compensation for it 
will be allowed. 
 

G. Throughout the performance of the work or in connection with this Contract, the Trade 
Contractor shall construct and adequately maintain suitable and safe crossings over trenches and 
such detours as are necessary to care for public and private traffic.  The material excavated from 
trenches shall be compactly deposited along the sides of the trench or elsewhere in such a manner 
as shall give as little inconvenience as possible to the traveling public, to adjoining property owners, 
to other trade contractors, or to the City. 
 
 H. In performing the work, the Trade Contractor shall take the necessary action, 
including making arrangements with the owners or operators of existing power, cable and telephone 
lines, fiber-optic and telemetry lines, gas, water, sewer and other utilities or installations that may be 
encountered, whether privately or publicly owned, to prevent interference with the conditions, 
operations and maintenance of the respective utilities in a manner satisfactory to the owners, or 
operators of the respective utilities.  Relocation or repair of utilities encountered even though not 
shown on the plans, shall be the responsibility of the Trade Contractor.  The cost of the above 
measures, including maintaining of guards, watchmen, signals, barricades and temporary structures, 
making any necessary repairs and other cooperative or corrective work shall be borne by the Trade 
Contractor and shall be included in the prices bid in the Proposal for the related items of work.  
Neither the Owner nor the Engineer shall be responsible to the Contractor for the existence of utilities 
not shown on the plans or drawings and the Trade Contractor remains obligated under this paragraph 
for all hidden utilities. 
 
 I. The Trade Contractor shall be responsible for the preservation of all private or public 
property along and adjacent to the work and shall take all necessary precautions to prevent damage 
or injury thereto.  Such preservation and protection shall include but not be limited to, trees, stone 
walls, fences, mailboxes, monuments, irrigation ditches, driveways, road access culverts, 
underground pipelines and structures.  Such preservation and protection shall apply to all 
underground pipelines and utilities whether public, private or individually owned that are in or 
adjacent to the right-of-way.  When direct or indirect damage is done to public or private property on 
account of the act, omission, neglect or misconduct in the prosecution or non-prosecution of the work 
on the part of the Trade Contractor, such property shall be restored by the Trade Contractor at the 
Trade Contractor's expense to a condition similar or equivalent to that which existed before such 
damage or injury was done, and brought up to current codes if applicable.  The Trade Contractor 
shall be responsible for making all arrangements at his own expense for moving and operating 
equipment at temporary crossings of telephone and transmission lines, railroad tracks, irrigation 
ditches and pipelines.   
 
Section 9.  Communication with the Owner. 
 

The Trade Contractor shall designate a responsible member of its organization at the site, 
whose duty shall be designated as the contact person for all communication between the Owner and 
the Trade Contractor.  Said designated representative shall also be responsible to attend such 
meetings, as may be required to insure coordination and adequate performance of the work. 
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Section 10.  Scope of Work. 
 

The scope of work is described in the contract documents which are appended hereto and 
incorporated herein by this reference. 
 
Section 11.  Trade Contractor's Responsibility. 
 

A. The Trade Contractor shall be responsible for all the work under this Contract until 
completion and final acceptance by the Owner. 
 

B. The Trade Contractor shall supervise and direct the work.  He shall be solely 
responsible for the means, methods, techniques, sequences and procedures of construction. 
 

C. The Trade Contractor shall employ on the work only such persons who are competent 
and skilled in their assignments.  Any employee who obstructs the progress of the work through 
incompetence or other means or conducts himself improperly shall be discharged or removed from 
the work when so requested by the Owner.  This section shall not create a duty for the Owner to 
evaluate or assess the competence or skills of the Trade Contractors employees. 
 

D. The Trade Contractor warrants that all materials and equipment furnished and 
incorporated by him in the project shall be new, unless otherwise specified, and that all work under 
this Trade Contract shall be of good quality, free from fault and defects and in conformity with the 
contract documents.  All work not conforming to these standards shall be considered defective.  The 
warranty provided herein shall be in addition to and not in limitation of any other warranty or remedy 
required by law or by the contract documents. 
 

E. The Trade Contractor agrees that if he should fail or neglect to prosecute the work 
diligently and properly, or fail to perform any provisions of this Trade Contract, that the Owner, after 
three (3) days written notice to said Trade Contractor may, without prejudice to any other remedy, 
make good such deficiencies and may deduct the cost thereof from the payments then or thereafter 
due to the Trade Contractor pursuant to this Contract. 
 

F. Tools furnished with any equipment may be used when approved by the Owner and 
shall be turned over to the Owner after completion of the work in a condition acceptable to the Owner.  
In case of rejection by the Owner, the Trade Contractor shall replace the tool or tools at no extra cost 
to the Owner. 
 
  G. Upon completion and before final acceptance of the work, the Trade Contractor shall 
remove from the site of the work and property of the Owner, all machinery, equipment, surplus 
materials, rubbish, barricades, signs and temporary structures and shall leave the premises in a 
condition which is satisfactory to the Owner. 
 

H. The Trade Contractor shall keep one record set of the contract documents annotated 
to show all changes made during construction. 

 
I. The Trade Contractor shall be responsible for the acts and omissions of all his 

employees and all subcontractors, their agents and employees and all other persons performing any 
of the work under a contract with the Trade Contractor. 
 
 J. Upon completion of the work, the Trade Contractor shall, at his or its expense, remove 
from the vicinity of the work, all plant, buildings, rubbish, unused materials, concrete forms and other 
like material, belonging to him or used under his direction during construction, and in the event of his 
failure to do so, the same may be removed by the Owner and the Trade Contractor, his Surety or 
Sureties, shall be liable for the cost thereof.  Also during the construction of the work, the site, partially 
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finished structures, and material stockpiles shall be kept in a reasonable state of order and 
cleanliness.   
 
Section 12.  Changes in the Work. 
 

A. CHANGES.  Changes in the Work may be accomplished after execution of the 
Contract, and without invalidating the Contract, only by Change Order, Construction Change 
Directive, or Order for a Minor Change in the Work, subject to the limitations stated in this Article 7 
and elsewhere in the Contract Documents. 
 

1. A Change Order shall be based upon agreement among the Owner, 
Contractor, and Engineer; a Construction Change Directive requires agreement by the Owner 
and Engineer and may or may not be agreed to by the Contractor; an Order for a Minor 
Change in the Work may be issued by the Engineer alone. 

 
2. Changes in the Work shall be performed under applicable provisions of the 

Contract Documents, and the Contractor shall proceed promptly, unless otherwise provided 
in the Change Order, Construction Change Directive, or Order for a Minor Change in the 
Work. 

 
3. If unit prices are stated in the Contract Documents or subsequently agreed 

upon, and if the quantities originally contemplated are so changed in a proposed Change 
Order or Construction Change Directive that application of such unit prices to the quantities 
of work proposed will cause substantial inequity to the Owner or the Contractor, the 
applicable unit prices shall be equitably adjusted; provided however, that Owner may 
increase the number of units without change in the unit price if reasonable. 

 
B. CHANGE ORDERS.  The Contract Sum and the Contract Time may be changed only 

by Change Order.  Methods used in determining adjustments to the Contract Sum may include those 
listed in Subsection C below.  A Change Order is a written order to the Contractor, signed by the 
Contractor, the Owner and the Engineer, stating their agreement upon all of the following: 
 

1. A change in the Work; 
 
2. The amount of the adjustment in the Contract Sum, if any; and 
 
3. The extent of the adjustment in the Contract Time, if any. 

 
  C. CONSTRUCTION CHANGE DIRECTIVES.  A Construction Change Directive is a 
written order directed to the Contractor and signed by the Owner and Engineer, directing a change 
in the Work and stating a proposed basis for adjustment, if any, in the Contract Sum or Contract 
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, 
order changes in the Work within the general scope of the Contract consisting of additions, deletions, 
or other revisions, the Contract Sum and Contract Time being adjusted accordingly. 
 

1. A Construction Change Directive shall be used in the absence of total 
agreement on the terms of a Change Order. 

 
2. If the Construction Change Directive provides for an adjustment to the 

Contract Sum, the adjustment shall be based on one of the following methods: 
a. By mutual acceptance of a lump sum properly itemized and supported 

by sufficient substantiating data to permit evaluation; 
 
b. By unit prices stated in the Contract Documents or subsequently 

agreed upon; 
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c. By cost to be determined in a manner agreed upon by the parties and 
a mutually acceptable fixed or percentage fee; or 

 
d. By the method provided in Subparagraph (C)(3)(5). 

 
3. Upon receipt of a Construction Change Directive, the Contractor shall 

promptly proceed with the change in the work involved and advise the Engineer and Owner 
of the Contractor’s agreement or disagreement with the method, if any, provided in the 
Construction Change Directive for determining the proposed adjustment in the Contract Sum 
or Contract Time. 

 
4. A Construction Change Directive signed by the Contractor indicates the 

agreement of the Contractor therewith, including adjustment in Contract Sum and Contract 
Time or the method for determining them. Such agreement shall be effective immediately 
and shall be recorded as a Change Order. 

 
5. If the Contractor does not respond promptly to the Construction Change 

Directive or disagrees with the method for adjustment in the Contract Sum, the method and 
the adjustment shall be determined by the Engineer on the basis of reasonable expenditures 
and savings of those performing the work attributable to the change, including, in case of an 
increase in the Contract Sum, a percentage fee for overhead and profit not to exceed five 
percent (5%) of such work’s actual cost for Contractor and ten percent (10%) of such work’s 
actual cost to be apportioned between any and all subcontractors and sub-subcontractors. 
For work performed by Contractor’s own forces, Contractor’s mark-up shall be limited to 
actual cost plus a percentage fee for overhead and profit not to exceed ten percent (10%). In 
such case, the Contractor shall keep and present, in such form as the Engineer may 
prescribe, an itemized accounting of actual costs together with appropriate supporting data. 
For the purposes of this Subparagraph, actual costs shall be defined as and limited to the 
following: 

 
a. Costs of labor, including Social Security, old age and unemployment 

insurance, fringe benefits required by agreement or custom, and workers’ 
compensation insurance; 

 
b. Costs of materials, supplies, and equipment, including costs of 

transportation, whether incorporated or consumed; 
 
c. Reasonable rental costs of machinery and equipment, exclusive of 

hand tools, obtained and used specifically for such work, whether rented from the 
Contractor or others; and 

 
d. Costs of premiums for all bonds (if any), permit fees, and sales, use or 

similar taxes directly attributable to such work. Actual cost does not include any item 
which could be deemed to be a general conditions cost or overhead, such as but not 
limited to, the cost of Contractor and Subcontractor supervisory personnel assigned 
to the Work, and field office and related expenses. 

 
6. Pending final determination of actual cost to the Owner, amounts not in 

dispute may be included in applications for payment. The amount of credit to be allowed by 
the Contractor to the Owner for a deletion or change which results in a net decrease in the 
Contract Sum shall be actual net cost as confirmed by the Engineer. When both additions 
and credits covering related work or substitutions are involved in a change, the allowance for 
overhead and profit shall be figured on the basis of net increase, if any, with respect to that 
change. 
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7. If the Owner and Contractor do not agree with the adjustment in Contract Time 
or the method for determining it, the adjustment or the method shall be determined in 
accordance with Article 5 hereof. 

 
8. When the adjustments in the Contract Sum and Contract Time are determined 

as provided herein, such determination shall be effective immediately and shall be recorded 
by preparation and execution of an appropriate Change Order. 

 
D. MINOR CHANGES IN THE WORK 

 
1. The Engineer will have authority to order minor changes in the Work not 

involving an adjustment in the Contract Sum or an extension of the Contract Time and not 
inconsistent with the intent of the Contract Documents. Such changes shall be affected by 
written order, and shall be binding on the Owner and the Contractor. The Contractor shall 
carry out such written orders promptly. 

 
2. The Owner may at any time as the need arises, order changes within the 

scope of work without invalidating the Agreement.  If such changes increase or decrease the 
amount due under the contract documents or in the time required for performance of the 
work, and equitable adjustment will be authorized by change order. 

 
3. The Owner also may, at any time, by issuing a field order, make changes in 

the details of the work.  The Trade Contractor shall proceed with the performance of any 
changes in the work so ordered by the Owner unless the Trade Contractor believes that such 
field order entitles him to a change in contract price or time, or both, in which event he shall 
give the Owner written notice thereof within ten (10) days after the receipt of the ordered 
change, and the Trade Contractor shall not execute such changes pending the receipt of an 
executed change order or further instruction from the Owner. 

 
Section 14.  Contract Documents. 
 
 In case of conflict between this Contract, the general conditions of the contract for 
construction, and the supplementary conditions, this Contract will govern. 
 

ARTICLE 4 – TRADE CONTRACTOR'S CONSTRUCTION SCHEDULE 
 

Section 1.  Preconstruction Conference. 
 
 A preconstruction conference shall be scheduled at the time the Notice of Award is issued.  
The Trade Contractor, at the preconstruction conference, shall prepare and submit for the Owner's 
and the Engineer's review and approval a Trade Contractor's construction schedule for the Work, in 
such and form and detail as the Owner may require.  The schedule shall not exceed time limits under 
the Contract Documents, shall be revised as required herein and at appropriate intervals as required 
by the conditions of the Work and Project, shall be related to the entire project to the extent required 
by the Contract Documents, and shall provide for the expeditious and practicable execution of the 
Work.  The schedule shall indicate the proposed starting and completion dates for the various 
subdivisions of the Work as well as the totality of the Work.  The schedule shall be updated every 
fourteen (14) days for submitted to Engineer with Trade Contractor's applications for payment.  Each 
schedule shall contain a comparison of actual progress with the estimated progress for such time 
stated in the original schedule.  If any schedule submitted sets forth a date for Substantial Completion 
for the Work or any phase of the Work beyond the date(s) of Substantial Completion established in 
the Contract (as the same may be extended as provided in the Contract Documents), the Trade 
Contractor shall submit to Engineer and Owner for their review and approval, a narrative description 
of the means and methods which Trade Contractor intends to employ to expedite the progress of the 
Work to ensure timely completion of the various phases of the Work as well as the totality of the 
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Work.  To ensure such timely completion, Trade Contractor shall take all necessary action including, 
without limitation, increasing the number of personnel and labor on the Project and implementing 
overtime and double shifts.  In that event, Trade Contractor shall not be entitled to an adjustment in 
the Contract Sum or the Schedule. 
 
Section 2.       Schedule of Submittals. 
 
 The Contractor shall prepare and keep current, for the Engineer's approval, a schedule of 
submittals which is coordinated with the Contractor's construction schedule and allows the Engineer 
reasonable time to review submittals. 
 
Section 3. Conformance to Schedule.  
 
 The Contractor shall conform to the most recent schedules. 
 

ARTICLE 5 - TIME FOR COMPLETION AND LIQUIDATED DAMAGES 
 

A. The date of beginning and the time for completion of the work are essential conditions 
of the contract documents and the work embraced shall be commenced on a date specified in the 
notice to proceed. 

 
B. The Trade Contractor shall proceed with the work at such rate of progress to insure 

full completion within the Contract Time.  It is expressly understood and agreed, by and between the 
Trade Contractor and the Owner, that the contract time for the completion of the work described 
herein is a reasonable time,  If Trade Contractor is delayed in the progress of the Work by fire, 
unusual delay in transportation, unanticipated adverse weather conditions, or other unavoidable 
casualties beyond Trade Contractor's control other than unanticipated adverse weather conditions, 
the Contract Time shall be extended for a reasonable period of time.  "Weather" means precipitation, 
temperature, or wind, and an "adverse weather condition" means weather that on any calendar day 
varies from the average weather conditions for that day by more one hundred percent (100%) as 
measured by the National Oceanic and Atmospheric Administration.  The term "unanticipated 
adverse weather conditions" means the number of days in excess of the anticipated adverse weather 
days per month as set forth below: 

 
MONTHLY ANTICIPATED ADVERSE WEATHER DAYS 

JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV  DEC 
7 4 4 4 6 3 4 2 3 3 2 5 

By reason of example only, if in March there are two (2) days when the snowfall exceeds the average 
snowfall for that day by one hundred percent (100%), those two (2) days will have experienced an 
adverse weather condition.  However, there will have been no unanticipated adverse weather 
condition in March, because there are four (4) anticipated adverse weather days in March, which 
should be accounted for in the schedule.  If, however, there are five (5) days in which the snowfall 
exceeds the average snowfall by one hundred percent (100%), an unanticipated adverse weather 
condition will have occurred, and Trade Contractor shall be entitled to request an extension of time. 

 
C. If the Trade Contractor shall fail to complete the work within the Contract Time, or 

extension of time granted by the Owner, then the Trade Contractor shall pay to the Owner the amount 
of liquidated damages and not as penalty the sum of   ($     ) for each calendar day that the Trade 
Contractor shall be in default after the time stipulated in the contract documents. 
 

D. The Owner will charge the Trade Contractor, and may deduct from the partial and 
final payment for the work, all architectural, engineering and construction management expenses 
incurred by the Owner in connection with any work accomplished after the specified completion date.   
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E. The Trade Contractor will not be charged with liquidated damages or any excess cost 
when the delay in completion of the work is due to the following, and the Trade Contractor has 
promptly given written notice of such delay to the Owner. 
 

1. To any preference, priority or allocation order duly issued by the Owner. 
 
2. To unforeseeable causes beyond the control and without the fault or 

negligence of the Trade Contractor, including, but not restricted to, unforeseen conditions, 
acts of God, or of the public enemy, acts of the Owner, fires, floods, epidemics, quarantine 
restrictions, strikes, freight embargoes, and abnormal and unforeseeable weather; and 

 
3. To any delays of subcontractors occasioned by any of the causes specified in 

subparagraphs 1 and 2 of this paragraph E. 
 

F. The Trade Contractor waives any right of recovery or reimbursement or by whatever 
name, as against the Owner or the Engineer, as a result of any delay or increase on overhead cost 
incurred by the Trade Contractor's association with any action or inaction on the part of any other 
trade contractor or supplier. 
 

G. Any request for extension of the Contract Time shall be made in writing to the 
Project Manager not more than seven (7) days after commencement of the delay; otherwise it shall 
be waived.  Any such request shall contain an estimate of the probable effect of such delay on the 
progress of the Work.  

H. In strict accordance with C.R.S. § 24-91-103.5, the City shall not amend the Contract 
Price to provide for additional compensation for any delays in performance which are not the result 
of acts or omissions of the City or persons acting on behalf of the City.  

 
ARTICLE 6 - CONTRACT SUM 

 
Section 1.  Monthly or Progress Payments. 
 

A. The City Council of the City of Northglenn has appropriated the money necessary to 
fund this project.  The Owner shall pay the Trade Contractor in current funds for the performance of 
the work, subject to any additions and deletions, by written change order, the total sum not to exceed 
      ($     ) (the “Original Contract Amount”).  Notwithstanding anything to the contrary 
contained in this Agreement, no change order or other form of directive by the Owner requiring 
additional compensable work to be performed, which causes the aggregate amount payable under 
this Agreement, to exceed the amount appropriated for the Original Contract Amount, unless the 
Trade Contractor is given written assurance by the City of Northglenn that lawful appropriations have 
been made by the City Council of the City of Northglenn to cover the cost of the additional work. 
 

B. The Engineer has, by separate agreement with the Owner, agreed to include in its 
monthly work estimate to the Owner, a review of the Trade Contractor’s estimates of the value of all 
work, labor, and materials of the Trade Contractor incorporated into the Project.  The Trade 
Contractor hereby agrees that estimates provided to the Engineer for review for the Owner shall be 
for work actually performed upon the project and that all such work, including labor and materials, 
have been paid.  The determination of the amount of work completed on each application for 
payment by the Trade Contractor shall be made by the Engineer and shall thereafter be subject to 
approval by the Owner.  Such determination, however, by the Engineer or approval by the Owner 
shall not be construed as acceptance of the work. 
 

1. Before the first application for payment, the Trade Contractor shall submit to 
the Engineer and Owner a schedule of values to be allocated to the various portions of the 
Work, which in the aggregate equals the total Contract Sum, divided so as to facilitate 
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payments to subcontractors, supported by such evidence of correctness as the Engineer may 
direct.  This schedule, when approved by the Engineer, shall be used to monitor the progress 
of the Work and as a basis for making progress payments hereunder.   Application for monthly 
progress payments shall be made in writing in accordance with this Contract and shall be 
submitted on approved forms provided by the Owner and shall be submitted to the Owner on 
or before the twentieth (20th) day of each month.  Applications received on time will be paid 
on the twentieth (20th) day of the following month, providing that the Owner approves such 
recommendations of the Engineer.  Applications received after the twentieth (20th) day of 
each month shall paid after the Owner’s next pay period. 

 
2. Pursuant to Colo. Rev. Stat. § 24-91-103, as may be amended, where the 

Original Contract Amount exceeds one hundred fifty thousand dollars ($150,000.00), the 
Owner may retain up to five percent (5%) of the calculated value of completed work from 
each progress payment up until the contract is completed satisfactorily and finally accepted 
by the Owner.  If the Owner finds satisfactory progress is being made in any phase of the 
contract, the Trade Contractor may make written request of the Owner for final payment of 
the withheld percentage.  The Owner may agree to final payment of the withheld percentage 
if the Owner finds satisfactory and substantial reasons exist for the payment.  The Trade 
Contractor must provide written approval to the Owner from any surety furnishing bonds for 
the contract work in order to receive said payment of the withheld percentage. 

 
3. Upon receipt of written notice from the Trade Contractor that his work is ready 

for final inspection and acceptance by the Owner and upon receipt of final application for 
payment, the Owner will promptly make such final field review subject to the final payment 
requirements contained in Colo. Rev. Stat. § 38-26-107, as amended.  If the Owner finds that 
the work is acceptable under the contract documents, he will recommend to the Owner that 
a final certificate of payment be issued.  Neither final payment nor the remaining retention 
shall become due until the Trade Contractor submits to the Engineer an affidavit that all 
payrolls, bills for materials and equipment, and other indebtedness connected with the work, 
have been paid or otherwise satisfied.  Likewise, final payment shall not be made until the 
consent of the surety to final payment has been obtained, and if required by the Owner, such 
other data establishing payment or satisfaction of all obligations, including releases, final lien 
waivers, and receipts and warranties, if any, have been provided to the Engineer for the use 
and benefit of the Owner.  Should any subcontractor of the Trade Contractor or supplier of 
said Trade Contractor refuse to furnish any warranty and/or release or waiver, the Owner in 
its sole discretion, may refuse to certify final payment.  The Trade Contractor may then furnish 
sufficient bonds satisfactory to the Owner to indemnify the Owner against any such liens. 

 
4. Notwithstanding anything else to the contrary contained herein, such final 

payment by the Owner shall not be construed as a waiver of any claims affecting or arising 
from: 

a. Unsettled liens; 
 
b. Faulty or defective work appearing after substantial completion; 
 
c. Failure of the work to comply with the requirements of the contract 

documents; 
 
d. Terms of any special warranties required by the contract documents. 

 
5. The acceptance by the Trade Contractor of final payment shall be and shall 

operate as a release to the Owner from all claims and all liability to the Trade Contractor for 
all things done or furnished in connection with this work and for every act and neglect of the 
Owner and others relating to or arising out of the work other than claims in stated amounts 
as may be specifically expected by the Trade Contractor with the consent of the Owner.  Any 
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payment, however, final or otherwise, will not release the Trade Contractor or his sureties 
from any obligations under the contract documents or the performance bond and labor and 
material payment bond. 

 
ARTICLE  7 - CORRECTION OF WORK 

 
A. During the life of the Contract and for a period of two (2) years after final acceptance, 

the Trade Contractor shall promptly remove from the premises all work rejected by the Owner for 
failure to comply with the contract documents, whether incorporated in the construction or not, and 
the Trade Contractor shall promptly replace and re-execute the work in accordance with the contract 
documents and without expense to the Owner and shall bear the expense of making good all work 
of other trade contractors destroyed or damaged by such removal or replacement.  The Owner, 
however, may at its discretion elect to accept an equitable reduction in price or a refund instead of 
correction of the condemned work. 
 

B. All removal and replacement work shall be done at the Trade Contractor's expense.  
If the Trade Contractor does not take action to remove such rejected work within ten (10) days after 
receipt of written notice, the Owner may remove such work and store the materials all at the expense 
of the Trade Contractor. 
 

ARTICLE 8 - TEMPORARY FACILITIES AND SERVICES 
 

Unless otherwise provided in this Contract, the Trade Contractor shall furnish and make 
available, at no cost, all temporary facilities, including all power needed for heating and protection of 
facilities and work.  It is the expressed intent of the parties that the Trade Contractor shall be 
responsible for and at its sole cost all heating and protection of facilities and work. 
 

ARTICLE 9 - INDEMNIFICATION AND INSURANCE 
 
Section 1.  Indemnification.  
 

The Contractor, to the fullest extent permitted by law, shall defend, indemnify and hold 
harmless the City, its officers, employees, agents and their insurers, from and against all liability, 
claims and demands on account of injury, loss or damage, including without limitation, claims arising 
from bodily injury, personal injury, sickness, disease, death, property loss or damage or any other 
loss of any kind whatsoever, which arises out of or is in any manner connected with this Contract, to 
the extent that such injury, loss or damage is attributable to the act, omission, error, professional 
error, mistake, negligence or other fault of the Contractor, the Contractor’s employees, 
subcontractors or anyone else employed directly or indirectly by the Contractor, Contractor’s 
employees or subcontractor.  

The Contractor, to the fullest extent permitted by law, shall defend, investigate, handle, 
respond and provide defense for and defend against any such liability, claims or demands at the sole 
expense of the Contractor, or at the option of the City, Contractor agrees to pay the City or reimburse 
the City for defense costs incurred by the City in connection with any such liability, claims, or 
demands.  The Contractor, to the fullest extent permitted by law, shall defend and bear all other costs 
and expenses related thereto, including court costs and attorney fees, whether or not such liability, 
claims or demands alleged are groundless, false or fraudulent.  

This indemnification provision is intended to comply with C.R.S. § 13-21-111.5(6), as 
amended, and shall be read as broadly as permitted to satisfy that intent. 

Section 2. Insurance. 

A. The Contractor agrees to obtain and maintain during the life of this Contract, a policy 
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or policies of insurance against all liability, claims, demands and other obligations assumed by the 
Contractor pursuant to Section 1 above.  Such insurance shall be in addition to any other insurance 
requirements imposed by this Contract or by law.  The Contractor shall not be relieved of any liability, 
claims, demands, or other obligations assumed pursuant to Section 1 above, by reason of its failure 
to obtain and maintain during the life of this Contract insurance in sufficient amounts, durations, or 
types. 

B. Contractor shall obtain and maintain during the life of this Contract, and shall cause 
any subcontractor to obtain and maintain during the life of this Contract, the minimum insurance 
coverages listed below.  Such coverages shall be obtained and maintained with forms and insurers 
acceptable to the City.  All coverages shall be continuously maintained to cover all liability, claims, 
demands and other obligations assumed by the Contractor pursuant to Section 1 above.  In the case 
of any claims-made policy, the necessary retroactive dates and extended reporting periods shall be 
procured to maintain such continuous coverage. 

1. Worker’s Compensation Insurance to cover obligations imposed by applicable 
law for any employee engaged in the performance of the work under this Contract, and 
Employers Liability Insurance with minimum limits of five hundred thousand dollars 
($500,000) each incident, five hundred thousand dollars ($500,000) disease—policy limit, 
and five hundred thousand dollars ($500,000) disease—each employee.   

2. General Public Liability Insurance to be written with a limit of liability of not less 
than one million dollars ($1,000,000) for all damages arising out of bodily injury, personal 
injury (including coverage for employee and contractual acts), including death, at any time 
resulting therefrom, sustained by any one person and not less than two million dollars 
($2,000,000) for all damages arising out of bodily injury, including death, at any time resulting 
therefrom, sustained by two or more persons in any one accident.  This policy shall also 
include coverage for blanket contractual and independent contractor risks.  The limits of 
General Public Liability Insurance for broad form property damage (including products and 
completed operations) shall be not less than one million dollars ($1,000,000) for all damages 
arising out of injury to or destruction of property in any one (1) accident and not less than two 
million dollars ($2,000,000) for all damages arising out of injury to, or destruction of property, 
including the City’s property, during the policy period.  The General Public Liability Insurance 
policy shall include coverage for explosion, collapse and underground hazards.  The policy 
shall contain a severability of interests provision. 

3. Protective Liability and Property Damage insurance covering the liability of the 
Owner, including any employee, officer or agent of the Owner with respect to all operations 
under the Contract by the Trade Contractor or his sub-contractors shall be obtained and 
maintained during the life of the contract.  The limits of the Owner's Protective Liability Policy, 
to be provided by the Trade Contractor, as described in this Section 2, shall be increased to 
the same limits as described above for the Trade Contractor's General Public Liability 
Insurance. 

 
4. Comprehensive Automobile Liability Insurance with minimum combined single 

limits for bodily injury and property damage of not less than one million dollars ($1,000,000) 
each occurrence and one million dollars ($1,000,000) aggregate with respect to each of the 
Trade Contractor's owned, hired, and non-owned vehicles assigned to or used in 
performance of the services.  The policy shall contain a severability of interests provision.  If 
the Trade Contractor has no owned automobiles, the requirements of this paragraph shall be 
met by each employee of the Trade Contractor providing services to the Owner under this 
contract.   

 
C. To the extent that liability results from the acts or omissions of the Trade Contractor, 

all Insurance Policies and Certificates of Insurance issued for this project shall name as additional 
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insured(s), the Owner, whether private or governmental, the Owner's officers and employees, and 
the Engineer and its agents and employees, and any other person(s), company(ies), or entity(ies) 
deemed necessary by the Owner.  The Trade Contractor shall be solely responsible for any 
deductible losses under any policy required herein. 
 

D. The insurance provided by the Trade Contractor shall be primary to insurance carried 
by the Owner, the Engineer, and all other additional insureds, and the principal defense of any claims 
resulting from the Trade Contractor's obligations under the Contract shall rest with the Trade 
Contractor's Insurer. 
 
Section 3.  Certificates of Insurance. 
 

A. The certificate of insurance provided by the Trade Contractor shall be completed by 
the Trade Contractor's insurance agent as evidence that policies providing the required coverages, 
conditions, and minimum limits are in full force and effect, and shall be reviewed and approved by 
the Owner prior to commencement of the contract.  No other form of certificate shall be used.  The 
certificate shall identify this Contract and shall provide that the coverages afforded under the policies 
shall not be cancelled, terminated or materially changed until at least thirty (30) days prior written 
notice has been given to the Owner.  The completed certificate of insurance shall be sent to: 
 

City of Northglenn 
Att:  Kathy Kvasnicka 
11701 Community Center Drive  
Northglenn, Colorado 80233-8061  
 

B. Failure on the part of the Trade Contractor to procure or maintain policies providing 
the required coverages, conditions, and minimum limits shall constitute a material breach of contract 
upon which the Owner may immediately terminate this contract, or at its discretion the Owner may 
procure or renew any such policy or any extended reporting period thereto and may pay any and all 
premiums in connection therewith, and all monies so paid by the Owner shall be repaid by the Trade 
Contractor to the Owner upon demand, or the Owner may offset the cost of the premiums against 
any monies due to the Trade Contractor from the Owner. 
 

C. The Owner reserves the right to request and receive a certified copy of any policy and 
any endorsement thereto. 

 
D. The parties hereto understand and agree that the Owner is relying on, and does not 

waive or intend to waive by any provision of this contract, the monetary limitations (presently three 
hundred fifty thousand dollars ($350,000) per person and nine hundred ninety thousand dollars 
($990,000) per occurrence) or any other rights, immunities, and protections provided by the Colorado 
Governmental Immunity Act, 24-10-114 et seq., C.R.S., as from time to time amended, or otherwise 
available to the Owner, its officers or employees.   

 
ARTICLE 10 - PERFORMANCE, LABOR AND MATERIAL PAYMENT BONDS 

 
The Trade Contractor shall within ten (10) days after the receipt of a notice of award, furnish 

the Owner with a performance bond and a payment bond in penal sums equal to the amount of the 
contract price, conditioned upon the performance by the Trade Contractor of all undertakings, 
covenants, terms, conditions and agreements of the contract documents, and upon the prompt 
payment by the Trade Contractor to all persons supplying labor and materials in the prosecution of 
the work provided by the contract documents.  Such bonds shall be executed by the Trade Contractor 
and a corporate bonding company licensed to transact such business in the state in which the work 
is to be performed and named on the current list of "Surety Companies Acceptable on Federal 
Bonds" as published in the Treasury Department Circular Number 570.  The expense of these bonds 
shall be borne by the Trade Contractor.  If at any time a surety on any such bond is declared a 
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bankrupt or loses its right to do business in the state in which the work is to be performed or is 
removed from the list of Surety Companies accepted on Federal Bonds, the Trade Contractor shall 
within ten (10) days after notice from the Owner to do so, substitute an acceptable bond (or bonds) 
in such form and sum and signed by such other surety or sureties as may be satisfactory to the 
Owner.  The premiums on such bond shall be paid by the Trade Contractor.  No further payments 
will be deemed due nor shall be made until the new surety or sureties shall have furnished an 
acceptable bond to the Owner. 
 

ARTICLE 11 – CLAIMS AND DISPUTES 
 
  A. Definition. A claim is a demand or assertion by one of the parties seeking, as a matter 
of right, adjustment of contract terms, payment of money, extension of time, or other relief with 
respect to the terms of the Contract. The term “claim” also includes other disputes between the 
Owner and Contractor arising out of or relating to the Contract.  Claims must be made by written 
notice. The responsibility to substantiate claims shall rest with the party making the claim. 
 
  B. Decision of Engineer or Architect.  Claims may, upon request of both the Contractor 
and the Owner, be referred initially to the Engineer or Architect for action as provided in Article 3, 
Section 12. 
 
 C. Time limits on Claims.  Claims by either party must be made within twenty one (21) 
days after occurrence of the event giving rise to such claim or within twenty one (21) days after the 
claimant first recognizes, or reasonably should have recognized, the condition giving rise to the 
claim, whichever is later. An additional claim made after the initial claim has been implemented by 
change order will not be considered unless submitted in a timely manner. 
 

D. Continuing Contract Performance. Pending final resolution of a claim, including 
litigation, unless otherwise directed by Owner in writing, the Contractor shall proceed diligently with 
performance of the Contract and the Owner shall continue to make payments in accordance with the 
Contract Documents. 

 
 E. Waiver of Claims: Final Payment. The making of Final Payment shall constitute a 
waiver of claims by the Owner except those arising from: 
 

1. Liens, claims, security interests, or encumbrances arising out of the Contract 
and unsettled; 

 
2. Failure of the Work to comply with the requirements of the Contract 

Documents; 
 
3. Terms of special warranties required by the Contract Documents; or 
 
4. Faulty or defective work appearing after Substantial Completion. 

 
 F. Claims for Concealed or Unknown Conditions.  If conditions are encountered at the 
site which are (1) subsurface or otherwise concealed physical conditions which differ materially from 
those indicated in the Contract Documents or (2) unknown physical conditions of an unusual nature, 
which differ materially from those ordinarily found to exist and generally recognized as inherent in 
construction activities of the character provided for in the Contract Documents, then notice by the 
observing party shall be given to the other party promptly before conditions are disturbed and in no 
event later than seven (7) days after first observance of the conditions. Site conditions which an 
experienced and prudent contractor could have anticipated by visiting the site, familiarizing himself 
with the local conditions under which the Work is to be performed and correlating his observations 
with the requirements of the Contract Documents shall not be considered as claims for concealed or 
unknown conditions, nor shall the locations of utilities which differ from locations provided by the 
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utility companies. The Engineer or Architect will promptly investigate such conditions and, if they 
differ materially and cause an increase or decrease in the Contractor’s cost of, or the required time 
for, performance of any part of the Work, will recommend an equitable adjustment in the Contract 
Sum or Contract Time, or both. If the Engineer or Architect determines that the conditions at the site 
are not materially different from those indicated in the Contract Documents and that no change in 
the terms of the Contract is justified, the Engineer or Architect shall so notify the Owner and 
Contractor in writing, stating the reasons. Claims by either party in opposition to such determination 
must be made within twenty-one (21) days after the Engineer or Architect has given notice of the 
decision. If the Owner and Contractor cannot agree on an adjustment in the Contract Sum or 
Contract Time, the adjustment shall be referred to the Engineer or Architect for initial determination, 
subject to further proceeding pursuant to these Contract Documents. 
 
 G. Claims for Additional Cost. If the Contractor wishes to make claim for an increase in 
the Contract Sum, written notice as provided herein shall be given before proceeding to execute the 
work. Said notice shall itemize all claims and shall contain sufficient detail and substantiating data to 
permit evaluation of same by Owner and Engineer or Architect. No such claim shall be valid unless 
so made. Prior notice is not required for claims relating to an emergency endangering life or property.  
If the Contractor believes additional cost is involved for reasons including but not limited to (1) a 
written interpretation from the Engineer or Architect, (2) an order by the Owner to stop the Work 
where the Contractor was not at fault, (3) a written order for a minor change in the Work issued by 
the Engineer or Architect, (4) failure of payment by the Owner, (5) termination of the Contract by the 
Owner, (6) Owner’s suspension, or (7) other reasonable grounds, claim shall be filed in accordance 
with the procedure established herein Any change in the Contract Sum resulting from such claim 
shall be authorized by change order or construction change directive. 
 
 H. Claims for additional time. If the Contractor wishes to make claim for an increase in 
the Contract Time, written notice as provided herein shall be given. The Contractor’s claim shall 
include an estimate of cost and of probable effect of delay on progress of the Work. In the case of a 
continuing delay, only one claim is necessary.  
 
 I.   Injury or damage to person or property. Subject to the Parties’ obligations and 
responsibilities under the Contract Documents in general and Article 8 hereof in particular, if either 
party to the Contract suffers injury or damage to person or property because of an act or omission 
of the other party, of any of the other party’s employees or agents, or of others for whose acts such 
party is legally liable, written notice of such injury or damage, whether or not insured, shall be given 
to the other party within a reasonable time not exceeding ten (10) days after first observance. The 
notice shall provide sufficient detail to enable the other party to investigate the matter. If a claim for 
additional cost or time related to this claim is to be asserted, it shall be filed as provided in Article 3, 
Section 12. 

ARTICLE 12 - RESOLUTION OF CLAIMS AND DISPUTES 
 

A. The Engineer (if the matter is referred to the Engineer for initial decision) will review 
claims and take one or more of the following preliminary actions within ten (10) days of receipt of a 
claim:  (1)  request additional supporting data from the claimant; (2) submit a schedule to the parties 
indicating when the Engineer expects to take action; (3) reject the claim in whole or in part, stating 
the reasons for rejection; (4) recommend approval of the claim by the other party; or (5) suggest a 
compromise.  The Engineer may also, but is not obligated to, notify the surety, if any, of the nature 
and amount of the claim.   

 
B. If a claim has been resolved, the Engineer (or at the Owner's option, Owner), will 

prepare or obtain appropriate documentation.  
 
C. If a claim has not been resolved, the party making the claim shall within ten (10) days 

after the Engineer's preliminary response, take one or more of the following actions:  (1) submit 
additional supporting data requested by the Engineer; (2) modify the initial claim; or (3) notify the 
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Engineer that the initial claim stands. 
 
D. If a claim has not been resolved after consideration of the foregoing and of further 

evidence presented by the parties or requested by the Engineer, the Engineer will notify the parties 
in writing that the Engineer's decision will be made within seven (7) days, which decision will be 
considered advisory only and not binding on the parties in the event of litigation in respect of the 
claim.  Upon expiration of such time period, the Engineer will render to the parties the Engineer's 
written decision relative to the claim, including any change in the Contract Sum or Contract Time or 
both.  If there is a surety and there appears to be a possibility of a Trade Contractor's default, the 
Engineer may, but is not obligated to, notify the surety and request the surety's assistance in 
resolving the controversy.  

 
E. The dispute clause does not preclude the considerations of questions of fact or law 

in connection with decisions provided for in Paragraph A above.  Nothing in this Agreement, however, 
shall be construed as making final a decision of an administrative official, representative or City 
Council on a question of fact or law. 
 

F. As between the parties of this Agreement, as to all acts or failure to act by either party 
of this Agreement, any applicable statute of limitation shall commence to run from the date of the 
agreed party's discovery of such act or failure to act. 
 

G. The Trade Contractor shall give written notice to the Owner within ten (10) days of any 
dispute/claim arising under this Contract upon which the Trade Contractor seeks compensation or 
change of contract documents, otherwise the Trade Contractor's dispute/claim shall be deemed 
waived.  Said ten (10) days written notice shall not be deemed to run from the date of discovery in 
this instance but from the date the dispute/claim has arisen. 
 

ARTICLE  13- TERMINATION 
 

A. This Agreement may be terminated in whole or in part in writing by either party in the 
event of substantial failure by the other party to fulfill its obligations under this Agreement through no 
fault of the terminating party; provided that no such termination may be effected unless the other 
party is given (1) not less than ten (10) days written notice (delivered by certified mail, return receipt 
requested) of intent to terminate; and (2) an opportunity for consultation with the terminating party 
prior to termination. 

 
 B. This Agreement may be suspended or terminated in whole or in part, in writing, by 

the Owner for its convenience; provided that no such termination may be effected unless the Trade 
Contractor is given (1) not less than ten (10) days written notice (delivered by certified mail, return 
receipt requested) of intent to suspend or terminate; and (2) an opportunity for consultation with the 
Owner prior to suspension or termination.   

 
 C. Suspension for Convenience:  The Owner, for its own convenience, may suspend the 
contract in whole or in part at any time by written notice to the Trade Contractor.  Such notice shall 
state the extent and the effective date of such suspension, and on the effective date thereof the 
Trade Contractor shall promptly suspend such work to the extent specified, and during the period of 
such suspension shall properly care for and protect all work and materials, housing and equipment 
on hand for construction under the contract.  The Trade Contractor also shall promptly supply the 
Owner with copies of all outstanding orders for materials, equipment and services, and shall take 
such action relative to such orders as may be directed by the Owner.  If the performance of the work 
is thus suspended, the Trade Contractor shall be entitled to be reimbursed for all additional expense 
incurred by reason of such suspension as agreed upon by the Trade Contractor and the Owner. 

 
D. Termination for Convenience: 
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1.   The Owner may for its own convenience terminate work under the contract in 
whole or in part at any time by written notice to the Trade Contractor.  Such notice shall state 
the extent and effective date of such termination and on the effective date thereof, the Trade 
Contractor will, and as to the extent directed, stop work under the contract and the placement 
of further orders of subcontracts under the contract, terminate work under order and 
subcontracts under the contract, and take any necessary action to protect property in the 
Trade Contractor’s possession in which the Owner has or may acquire an interest.   

 
2. In the event of such termination, the Owner shall pay to the Trade Contractor: 

(1) its direct costs (excluding overhead) for all work done in conformity with the Contract to 
the effective date of such termination and (2) other costs pertaining to the work which the 
Trade Contractor may incur as a result of such termination, all as approved by the Owner 
plus ten percent (10%) of such costs (excluding costs under (2) above) for overhead and 
profit, provided, however, that in no event shall the total amount to be paid under this 
Article 11, Section D.(2) plus payments previously made, exceed the lesser of (a) the total 
aggregate contract price specified in the Trade Contract; or (b) that proportion of the 
aggregate total contract price specified in the date of termination bears to the entire work to 
be performed hereunder.  Any payment under this Article 11, Section D.(2) shall be made 
upon the expiration of the period within which liens may be filed under the laws of the state 
of Colorado, subject, however, to withholding by the Owner for the reasons and in the manner 
provided in those provisions pertaining to withholding of payments for liens. 

 
E. Termination for Default: 

 
1. The Owner shall have the right to terminate the employment of the Trade 

Contractor after giving ten (10) days written notice of the termination to the Trade Contractor 
in the event of any default by the Trade Contractor.  In the event of such termination, the 
Owner may take possession of the work and of all materials, tools and equipment thereon 
and may finish the work by whatever method and means he may select.  It shall be considered 
a default by the Trade Contractor whenever he shall: 

 
a. Disregard or violate important provisions of the contract documents or 

the Owner's instructions, or fail to prosecute the work according to the agreement 
schedule of completion, including extensions thereof; 

 
b. Fail to provide a qualified representative, competent workmen or 

subcontractors, or proper materials, or fail to make prompt payment 
therefor; and 

 
c. Fail to submit a completion schedule within fourteen (14) days after 

award of contract. 
 
2. Upon termination of the contract by the Owner for default by the Trade 

Contractor, no further payments shall be due to the Trade Contractor until the work is 
completed.  If the unpaid balance of the contract amount shall exceed the cost of completing 
the work including all overhead costs, the excess shall be paid to the Trade Contractor.  If 
the cost of completing the work shall exceed the unpaid balance, the Trade Contractor shall 
pay the difference to the Owner.  The amount of the cost incurred by the Owner in 
implementing the work, and the damage incurred through the Trade Contractor's default, 
shall be approved by the Owner. 

 
3. The provisions of this Article 11, Section D.(2) shall not apply in the event of 

default of the Trade Contractor; provided, however, that the provisions of Article 11, Section 
D.(2) shall apply in the event of substantial failure by the Owner to fulfill its obligations under 
this Agreement. 
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ARTICLE 14 - SIMULTANEOUS WORK BY OTHERS 
 

A. The Owner reserves the right to let other contracts in connection with this project.  
The Trade Contractor shall afford other trade contractors reasonable opportunity for the introduction 
and storage of their materials and the execution of their work, and shall properly connect and 
coordinate his work with theirs. 
 

B. If the proper execution or results of any part of the Trade Contractor's work depends 
upon the work of any other trade contractor, the Trade Contractor shall inspect and promptly report 
to the Engineer any defects in such work that render it unsuitable for such proper execution and 
results.  Failure of the Trade Contractor to so inspect and report defects shall constitute an 
acceptance of the other trade contractors' work as fit and proper for the addition of his work thereto, 
except as to defects which may develop in the other trade contractors' work after the execution of 
his work. 
 

C. The Trade Contractor shall coordinate his operations with those of other trade 
contractors.  Cooperation will be required in the arrangement for the storage of materials and in the 
detailed execution of the work. 
 

D. The Trade Contractor, including his subcontractors, shall keep informed of the 
progress and the detail work of other trade contractors and shall notify the Engineer immediately of 
lack of progress, defective workmanship, or lack of coordination on the part of other trade 
contractors.  Failure of the Trade Contractor to keep informed of the work progressing on the site 
and failure to give notice of lack of progress, defective workmanship, or lack of coordination by others 
shall be construed as acceptance by him of the work and the status of work as being satisfactory for 
proper execution of his own work. 
 

E. All materials and labor shall be furnished at such times as shall be for the best interest 
of all trade contractors concerned, to the end that the combined work of all may be properly and fully 
completed on contract time. 

 
F. Nothing herein shall be construed in any way as giving the Trade Contractor a claim 

as against the Owner and the Engineer resulting in any revised schedule based upon delay caused 
by any other trade contractor or supplier. 

 
ARTICLE 15 - SUBCONTRACTING 

 
A. The Trade Contractor may utilize the services of specialty subcontractors on those 

parts of the work which, under normal contracting practices, are performed by specialty 
subcontractors. 
 

B. Before execution of the contract, the Trade Contractor shall submit the names of all 
subcontractors, including contact persons, phone numbers, and addresses to the Engineer or 
Architect and Owner.  The Trade Contractor shall also promptly notify all parties of any changes in 
subcontractors or subcontractor contact information. 
 

C. The Trade Contractor shall be fully responsible to the Owner for the acts and 
omissions of his subcontractors, and of persons either directly or indirectly employed by them, as he 
is for the acts and omissions of persons directly employed by him. 
 

D. The Trade Contractor shall cause appropriate provisions to be inserted in all 
subcontracts relative to the work to bind subcontractors to the Trade Contractor by the terms of the 
contract documents insofar as applicable to the work of subcontractors and to give the Trade 
Contractor the same power as regards terminating any subcontract that the Owner may exercise 
over the Trade Contractor under any provision of the contract documents. 
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E. Nothing contained in this Contract will create any contractual relation between any 
subcontractor and the Owner. 

 
ARTICLE 16 - GUARANTY 

 
A. The Trade Contractor shall guarantee all materials and equipment furnished and work 

performed for a period of two (2) years from the date of final acceptance of the contract by the Owner 
that the work is free from all defects due to faulty materials or workmanship and that the Trade 
Contractor shall promptly make such corrections as may be necessary by reason of such defects 
including the repairs of any damage to other parts of the system resulting from such defects.  The 
Owner will give notice of observed defects with reasonable promptness.  In the event that the Trade 
Contractor should fail to make such repairs, adjustments, or other work that may be made necessary 
by such defects, the Owner may do so and charge the Trade Contractor the cost thereby incurred.  
The performance bond shall remain in full force and effect through the guarantee period. 
 

B. Whenever in the specifications a guarantee or maintenance bond is required to be 
furnished for any item of equipment, material or portion of the work, such guarantee shall be 
submitted to the Owner and a written approval will be issued to the Trade Contractor before any 
such equipment, material or construction is ordered and incorporated in work by the Trade 
Contractor. 

 
ARTICLE 17 - SALES TAX 

 
The Trade Contractor and all of his subcontractors must make application to the Colorado 

State Department of Revenue for a certificate of exemption to permit the purchase of building 
materials for the construction of this project without payment of the sales tax.  Prior to the start of 
construction, the Trade Contractor shall furnish copies of such certificates to the Owner.  Applications 
and certificates must be on forms provided by the Department of Revenue. 

 
ARTICLE 18 - MISCELLANEOUS PROVISIONS 

 
A. This Agreement is made and entered into subject and conformable to the laws of the 

State of Colorado and the Home Rule Charter of the City of Northglenn.  To the extent any provision 
hereof is inconsistent with said laws and Charter, said laws and Charter shall control. 
 

B. The Trade Contractor shall comply with all federal and state laws and local ordinances 
and regulations which affect those engaged or employed in the work or which affect the conduct of 
the work, and of all such orders and decrees of bodies or tribunals having any jurisdiction or authority 
over the same, and shall at all times observe and comply with all such existing laws, ordinances, 
regulations and decrees, and shall protect and indemnify the Owner and the Engineer against any 
claim or liabilities arising solely from or based solely on the violations of such law, ordinance, 
regulation, order or decree, whether by itself, its subconsultants, agents, or employees. 
 

C. The Trade Contractor will take affirmative action to not discriminate against any 
employee or applicant for employment because of race, creed, color, national origin, sex or handicap, 
if otherwise qualified. 
 

D. In the event any provision of this Agreement is held invalid and unenforceable, the 
remaining provisions shall be valid and binding upon the parties. 
 

E. One or more waivers by either party of any provision, term, condition or covenant 
shall not be construed by the other party as a waiver of a subsequent breach of the same by the 
other party. 
 

F. The Owner and the Trade Contractor each binds itself and its partners, successors, 
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executors, administrators, and assigns to this Agreement.  Neither the Owner nor the Trade 
Contractor will assign, sublet, or transfer its interest in this Agreement without the written consent of 
the other. 
 

G. Nothing herein shall be construed as creating any personal liability on the part of any 
officer or agent of any public body which may be a party hereto, nor shall it be construed as giving 
any rights or benefits hereunder to anyone other than the Owner and the Trade Contractor. 

 
 H. Keep Jobs in Colorado Act: Pursuant to the Keep Jobs in Colorado Act, C.R.S. 8-17-
101 et seq. (the “Act”) and the rules adopted by the Division of Labor of the Colorado Department of 
Labor and Employment implementing the Act (the “Rules”), the Contractor shall employ Colorado 
labor to perform at least eighty percent (80%) of the work and shall obtain and maintain the records 
required by the Act and the Rules.  For purposes of this Section “Colorado labor” means any person 
who is a resident of the state of Colorado at the time of this Project, without discrimination as to race, 
color, creed, sex, sexual orientation, marital status, national origin, ancestry, age, or religion except 
when sex or age is a bona fide qualification.     A resident of the state is a person who can provide a 
valid Colorado driver’s license, a valid Colorado state-issued photo identification, or documentation 
that he or she has resided in Colorado for the last thirty (30) days.  Contractor represents that it is 
familiar with the requirements of the Act and the Rules and will fully comply with same.  This Section 
shall not apply to any project for which appropriation or expenditure of moneys may be reasonably 
expected not to exceed five hundred thousand dollars ($500,000) in the aggregate for any fiscal 
year.   

ARTICLE 19 - ATTACHMENTS, SCHEDULES AND SIGNATURES 

It is further mutually agreed that this Agreement and the contract documents constitute the 
entire Agreement between the Owner and the Trade Contractor and supersede all prior or oral 
understandings.  This Agreement may only be amended, supplemented, modified, or cancelled by a 
duly executed written amendment. 
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IN WITNESS WHEREOF the parties hereto each herewith subscribe the same in triplicate. 
 

CITY OF NORTHGLENN, COLORADO 
 

By: 
  
Name:    
 
Title: Mayor 

 
 

 
ATTEST: 
 
___________________________________ 
Johanna Small, CMC, City Clerk 
 
APPROVED AS TO FORM:  
 
___________________________________          
Corey Y. Hoffmann, City Attorney  
 

TRADE CONTRACTOR 
 

By: ____________________________________ 
 
Name: ____________________________________ 
 
Title: ____________________________________ 

 
 
STATE OF COLORADO ) 
    ) ss. 
COUNTY OF                        ) 
 
 The foregoing instrument was acknowledged before me this _______ day of ___________, 
20___ by ___________________________________, as __________________ of 
__________________________________. 
 
My commission expires: ________________________ 
 
Witness my hand and official seal.   ______________________________ 
        Notary Public 

 



 
 

City of Northglenn 
11701 Community Center Drive 

Northglenn, Colorado  80233 
 

BOND FORM 
 
 

PERFORMANCE, PAYMENT, MAINTENANCE AND WARRANTY BOND 
 
KNOWN ALL MEN BY THESE PRESENTS, that     , as Principal, herein 
called Contractor, and       , as surety, herein called Surety, are 
hereby held and firmly bound unto the City of Northglenn, as Obligee, herein called the Owner, the 
amount of     Dollars ($  ) for the payment whereof Contractor and Surety 
find themselves their heirs, executors, administrators, successors, and assigns, jointly and severally, firmly 
by these presents. 
 
WHEREAS, Contractor has by written Agreement dated   , 20 , entered into a Contract with 
the Owner for the     . 
 
Project Number                                in accordance with Plans and Specifications prepared by the 
City of Northglenn which Contract is by reference made a part hereof, and is herein referred to as the 
Contract. 
 
WHEREAS, Contractor and Surety are jointly and severally liable under the provisions hereof and action 
against either or both may proceed without prior action against the other, and both may be jointed in one 
action. 
 
WHEREAS, the Surety hereby waives notice of any alteration of the Contract or extension of time made 
by Owner. 
 
NOW, THEREFORE, the conditions of this obligation are as follows: 
 

FIRST.  The Contractor shall: (1) faithfully perform all requirements and obligations of the 
Contract, and other applicable law, and satisfy all claims and demands incurred for the same; and (2) fully 
indemnify and save harmless the City from all costs and dames which the City may incur in making good 
any default. 
 

SECOND.  To the extent permitted by law, the Contractor shall protect, defend, indemnify and save 
harmless the City and its officers, agents, servants and employees, from and against suits, actions, claims, 
losses, liability or damage of any character, and from and against costs and expenses, including, in part, 
attorney fees incidental to the defense of such suits, actions, claims losses, damages or liability on account 
of injury, disease, sickness, including death, to any person, or damage to property, including, in part, the 
loss of use, resulting therefrom, based upon or allegedly based upon any act, omission or occurrence of the 
Contractor, or his employees, servants, agents, subcontractors or suppliers, or anyone else under the 
Contractor’s direction and control (regardless of whether or not cause in part by a party indemnified 
hereunder), and arising out of, occurring in connection with, resulting from, or caused by the performance 
or failure of performance of any Work called for by the Contract, or from conditions created by the 
performance or non-performance of said Work. 
 
Whenever Contractor shall be, and declared by Owner to be in default under Contract, the Owner having 
performed Owner’s obligations thereunder, the Surety may promptly remedy the default, or shall 
promptly: 
 

1.  Complete the Contract in accordance with its terms and conditions or  



 
 

 
2. Obtain a Bid or Bids for completing the Contract in accordance with its terms and conditions, and 

upon determination by Surety of the lowest responsible Bidder, or if the Owner elects upon 
determination by the Owner and the Surety Jointly of the lowest responsible bidder, arrange form 
a Contract between such Bidder and Owner, and make available as Work progresses (even though 
there should be a default or succession of defaults under Contract or Contracts of completion 
arranged under this paragraph) sufficient funds to pay the cost of completion less the balance of 
the Contract price but not exceeding, including other costs and damages for which the Surety may 
be liable hereunder, the amount set forth in the first paragraph, shall mean the total amount 
payable by Owner to Contractor under Contract and any Contract Change Orders thereto, less the 
amount properly paid by Owner to Contractor. 

 
THIRD.  The Contractor shall pay all persons, firms and corporations, all just claims due them for the 

payment of all laborers and mechanics for labor performed, for all materials and equipment used or rented 
in the performance of the work covered by the Contract subject, however, to the following conditions.   
 

1. A claimant is defined as one having a direct Contract with the Principal, or with a Subcontractor 
of the Principal for labor material or both, used or reasonably required for use in performance of 
the Contract, labor and material being construed to include that part of water, gas, power, light, 
heat, oil, gasoline, telephone service or rental of equipment directly applicable to the Contract. 

 
2. The above named Principal and Surety hereby jointly and severally agree with the Owner that 

every claimant as herein defined, who has not been paid in full before the expiration of a period 
of ninety (90) days after the date on which the last of such claimant’s Work or labor was done or 
performed, or materials were furnished by such claimant, may sue on this bond for the use of 
such claimant, prosecute the suit to final judgment for such sum or sums as may be due the 
claimant, and have execution thereon.  The Owner shall not be liable for the payment of any costs 
or expenses of any such suit. 

 
3. No suit or action shall be commenced hereunder by any claimant: 

  
a. Unless claimant, other than one having a direct Contract with the Principal, shall have given 

written notice to any two of the following: the Principal, the Owner, or the Surety above 
named, within ninety (90) days after such claimant did or performed the last of the Work or 
labor, or furnished the last of the materials for which said claim is made, stating with 
substantial accuracy the amount claimed and the name of the party to whom the Work or 
labor was done or performed.   Such notice shall be served by mailing same by registered 
mail or certified, postage prepaid, in an envelope addressed to the Principal, Owner, or 
Surety, at any place where an office is regularly maintained for the transaction of business, or 
served in any manner in which legal process may be served in the state in which the aforesaid 
Project is located, save that such service need not be made by a public officer. 

  
b. After expiration of six (6) months following the date on which Principal ceased Work on said 

Contract, it being understood, however, that if any limitation embodied in this bond is 
prohibited by any law controlling the construction hereof such limitation shall be deemed to 
be amended so as to be equal to the minimum period of limitation permitted by such law. 

 
Other than in a state court of competent jurisdiction in and for the county or other political subdivision of 
the state in which the Project, or any part thereof is situated, or in the United States District Court for the 
District in which the Project, or any part thereof, is situated, and not elsewhere. 



 
 

 
FORTH.  The Contractor and Surety shall guarantee and warrant that all Work shall remain in good 

order and repair for a period of two (2) years from date of probationary acceptance from all causes arising 
from defective workmanship and materials, and shall make all repairs arising from said causes during such 

period without further compensation, and shall guarantee the Facilities and Work and areas within the 
public rights-of-way affected by such Facilities in good order and repair without further compensation for 

a period of two (2) years from and after final acceptance thereof by the City.  The determination of the 
necessity for the repair or replacement of any Work or Facilities shall rest entirely with the City, and the 

City’s decision upon the matter shall be final and obligatory upon the Contractor, subject to judicial review 
pursuant to applicable law. 

 
The Surety shall be deemed and held, notwithstanding any Contract provision, or other agreement to 

the contrary, to consent without notice to: 
 

1. Any extension of time to the Contractor in which to perform any Work, Permit conditions or 
obligations. 

 
2. Any change in the Permit or other Permit documents. 

 
Further, the Surety shall pay to the City all costs and attorney fees necessary to enforce the provisions 

of the bond provisions contained herein. 
 
 Unless prohibited by law, an action on this bond may be brought by the City or any person entitled to the 
benefits of this bond at any time with two (2) years from the date of final acceptance of the Work 
performed pursuant to the Permit. 
 

Upon full compliance with all the obligations of the Contract, the City shall release this bond, in 
writing.  This bond shall remain in effect until released by the City or the City consents in writing to 
acceptance of a substitute bond. 
 
No right of action shall accrue on this bond to or for the use of any person or corporation other than the 
Owner named herein or the heirs, executors, administrators or successors of the Owner. 
 
Signed and sealed this    day of    , 20  . 

 
 

                
Witness       Contractor 
 
                
Title       Title 
 
                
Witness       Surety 
 
                
Title       Title 
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NOTICE OF AWARD 

 
TO:       

       

       

PROJECT NAME:                                                   
PROJECT NUMBER:                               PROJECT MANAGER:                               
 

 The City of Northglenn (CITY) has considered the BID submitted by you for the above 

described work in response to its Invitation For Bid dated       and Instructions to Bidders. 

 You are hereby notified that your BID has been accepted for items in the amount of 

     , and two executed Agreements were presented to the Northglenn City      . 

 You are required by the Instructions to Bidders to furnish the required Certificate of 

Insurance within ten (10) calendar days from the date of this Notice to you. 

 You are required to return an acknowledged copy of this NOTICE OF AWARD to CITY 

at the attention of the Engineering Department. 

Dated this       day of      , 20     . 

        CITY of Northglenn, Colorado 

        By      

        Name                                  

        Title                                    

ACCEPTANCE OF NOTICE 

Receipt of the above NOTICE OF AWARD is hereby acknowledged: 

CONTRACTOR: 
 
       
 (Name of Contractor) 
 
By        Consultant: 
        Return one signed original to: 
Name        City of Northglenn 
  (Please Type or Print)    Engineering Division 
        11701 Community Center Dr. 
Title         Northglenn, CO 80233 
 
 

City of Northglenn 
11701 Community Center Dr. 

Northglenn, CO 80233 
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NOTICE TO PROCEED 

 
TO:            DATE:       

       

       

PROJECT NAME:                                            
PROJECT NUMBER:                                PROJECT MANAGER:                              
 

 You are hereby notified to commence WORK in accordance with the Agreement dated 

     , 20     , on or before       20     , and you are to complete the WORK within 

      days thereafter. The date of completion of all work is therefore      , 20     . 

 
        CITY of Northglenn, Colorado 

        By      

        Name                                       

        Title                                        

 
ACCEPTANCE OF NOTICE 

Receipt of the above NOTICE TO PROCEED  

is hereby acknowledged this       day of  

     , 20     . 

CONTRACTOR: 
        Return one signed original  
 (Name of Contractor)     Notice To Proceed to: 
 
By        City of Northglenn 
        Engineering Division 
Name        P.O. Box 330061 
  (Please Type or Print)    Northglenn, CO 80233-8061 
Title        
 

City of Northglenn 
11701 Community Center Dr. 

Northglenn, CO 80233 



Owner: City of Northglenn
11701 Community Center Drive
Northglenn, CO 80233-8061

Payment Application and Certification
Payment Application No.:

Period From:
Period To:

Project Number:
Contract Date:

Project Manager:

1.

2. the terms of the contract for Project No. 
a.

Additions Contractor Signature:
Deductions

b. By: Date:
Additions
Deductions

Amount Certified:
3.
4. Project Manager Signature:

5. By: Date:
a. Completed Work Retainage

(Retainage for Column D + Column E, page 2) Construction Manager Signature:
b. Stored Material Retainage

(Retainage for Column F, page 2) By: Date:

6. Notary Signature:
7.
8. By: Date:
9.

Current Payment Due (Line 6 less Line 7)
Less Previous Payment Applications (Line 6 of previous application)

Contract Sum To Date (Line 1 + Line 2)

-$                               
-$                               

-$                               

-$                                                             

-$                               

-$                               

-$                               

-$                               

Total changes approved this month

Owner

Construction Manager

Original Contract Sum Contractor certifies that the amount requested on this Payment 
Application is based on work completed in accordance with

City of Northglenn Project Manager

ContractorNorthglenn, CO 80241

Project:

Contractor:

Various Locations
12023 Bridge Rail Improvements

-$                               

Total Completed and Stored Less Retainage (Line 4-Line 5)
-$                               

-$                               
-$                               

Balance to Finish, Including Retainage (Line 3 less Line 6)

-$                               

Distribution:

-$                               

Net Change By Change Orders

-$                               

Total changes approved in previous months

Northglenn, CO 80241

12301 Claude Ct

#

Total Completed and Stored (Column G, page 2)

Total Retainage

Application for Payment Summary

-$                               

Certification for Payment

#

Payment Application Page 1 of 1



City of Northglenn
11701 Community Center Drive

Northglenn, CO 80233-8061

REQUEST FOR INFORMATION

RFI Design Modification Proposed VE

Date:

RFI Number:

PROPOSED SOLUTION (If applicable):

Project Engineer:

That a change order will be required?

By:

Project No.:

Signature:

Contractor:

Project Name:

Project Manager:

Date Received:

Date Required:

By: Date:

REQUEST:

Signature:

Specification No.:

Plan Sheet No.: Detail:

check one:

After reviewing the response, does the contractor anticipate:

That there will be an increase in the cost of the project? Yes No
Yes No

Page No.:

Forwarded To:

Date Responded:

RESPONSE:

Special ProvisionStandard Specification Supplemental Specificationcheck one:



City of Northglenn
11701 Community Center Drive

Northglenn, CO 80233-8061

Field Change Directive
Project: 2023 Bidge Rail Improvements Field Change Directive:

12301 Claude Ct Date:
Northglenn, CO 80241

To: Number:
Contract Date:

Item #
1 Description

The Time To Complete The Contract Is:
Unchanged x Increased By Days Decreased By Days

The Date Of Completion Is Now:

City of Northglenn
Owner Contractor

Name Name

Title Title

Signature Signature

Date Date

YOU ARE HEREBY DIRECTED TO MAKE THE FOLLOWING CHANGES TO THE ABOVE NAMED CONTRACT:
Amount

$0.00
Description

Contract Status Per This Change Order

$0.00Total



City of Northglenn
11701 Community Center Drive

Northglenn, CO 80233-8061

Change Order
Project: Change Order #: 1

Date:

To: Contract Number:
Contract Date:

Item #
1

Original Contract Sum
Net Change By Previous Change Orders
Contract Sum Prior To This Change Order
Net Change Made By This Change Order
New Contract Sum

The Time To Complete The Contract Is:
Unchanged x Increased By Days Decreased By Days

The Date Of Completion Is Now:

City of Northglenn Company City of Northglenn
Owner Contractor Engineer
Heather Geyer Kent Kisselman, P.E.
Name Name Name
City Manager Director of Public Works
Title Title Title

Signature Signature Signature

Date Date Date

AmountDescription

2023 Bridge Rail Improvements

YOU ARE HEREBY DIRECTED TO MAKE THE FOLLOWING CHANGES TO THE ABOVE NAMED CONTRACT:

Description

Total

$0.00
$0.00

Contract Status Per This Change Order

$0.00
$0.00

$0.00
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SECTION 013300 - SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for submitting Shop Drawings, Product 
Data, Samples, and other submittals. 

1.3 DEFINITIONS 

A. Action Submittals:  Written and graphic information that requires Engineer’s responsive action. 

B. Informational Submittals:  Written information that does not require Engineer’s responsive action.  
Submittals may be rejected for not complying with requirements. 

1.4 SUBMITTAL PROCEDURES 

A. Coordination:  Coordinate preparation and processing of submittals with performance of construction 
activities. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and 
related activities that require sequential activity. 

B. Processing Time:  Allow enough time for submittal review, including time for resubmittals, as follows.  
Time for review shall commence on Engineer receipt of submittal.  No extension of the Contract Time 
will be authorized because of failure to transmit submittals enough in advance of the Work to permit 
processing, including resubmittals. 

1. Initial Review:  Allow 10 days for initial review of each submittal.  Allow additional time if 
coordination with subsequent submittals is required.  Engineer will advise Contractor when a 
submittal being processed must be delayed for coordination. 

2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner as initial 
submittal. 

3. Resubmittal Review:  Allow 10 days for review of each resubmittal. 

C. Deviations:  Highlight or otherwise specifically identify deviations from the Contract Documents on 
submittals. 

D. Additional Copies:  Unless additional copies are required for final submittal, and unless Engineer 
observes noncompliance with provisions in the Contract Documents, initial submittal may serve as final 
submittal. 

E. Submit a minimum of four paper copies of each submittal unless otherwise indicated.  Two copies will be 
returned to the contractor. 
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1. Submit one copy of submittal to concurrent reviewer in addition to specified number of copies to 
Engineer.  

2. Submit five copies of operation and maintenance manuals.   

F. Transmittal:  Package each submittal individually and appropriately for transmittal and handling.  
Transmit each submittal using a transmittal form.  Engineer will return submittals, without review, 
received from sources other than Contractor. 

1. Transmittal Form:  Complete the sample form at end of Section and include with submittals.  City 
will provide electronic version upon request.  Include the following information: 

a. Project name. 
b. Date. 
c. Name of Contractor. 
d. Name of subcontractor. 
e. Name of supplier. 
f. Name of manufacturer. 
g. Submittal number. 
h. Number and title of appropriate Specification Section. 
i. Drawing number and detail references. 
j. Location(s) where product is to be installed. 
k. Other necessary identification. 

2. On an attached separate sheet, prepared on Contractor's letterhead, record relevant information, 
requests for data, revisions other than those requested by Engineer on previous submittals, and 
deviations from requirements in the Contract Documents, including minor variations and 
limitations.  Include same label information as related submittal. 

G. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal. 

1. Note date and content of previous submittal. 
2. Note date and content of revision in label or title block and clearly indicate extent of revision. 
3. Resubmit submittals until they are marked "A - NO EXCEPTIONS TAKEN or 
 B - FURNISH AS CORRECTED”. 

H. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators, 
installers, authorities having jurisdiction, and others as necessary for performance of construction 
activities.  Show distribution on transmittal forms. 

1. Use for Construction:  Use only final submittals with mark indicating "A - NO EXCEPTIONS 
TAKEN or B - FURNISH AS CORRECTED” taken by Owner’s Representative. 

I. Required Submittals: (This is not an all inclusive list.  Engineer reserves the right to request additional 
submittals as required. 
1. Project Schedule 
2. Subcontractor list if applicable 
3. All other requested submittals in separate sections. 
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PART 2 - PRODUCTS 

2.1 ACTION SUBMITTALS 

A. General:  Prepare and submit Action Submittals required by individual Specification Sections. 

1. Submit electronic submittals directly to extranet specifically established for Project. 

B. Product Data:  Collect information into a single submittal for each element of construction and type of 
product or equipment. 

1. If information must be specially prepared for submittal because standard printed data are not 
suitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 
3. Include the following information, as applicable: 

a. Manufacturer's written recommendations. 
b. Manufacturer's product specifications. 
c. Manufacturer's installation instructions. 
d. Manufacturer's catalog cuts. 
e. Compliance with specified referenced standards. 
f. Testing by recognized testing agency. 
g. Application of testing agency labels and seals. 
h. Notation of coordination requirements. 

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base Shop 
Drawings on reproductions of the Contract Documents or standard printed data, unless submittal of 
Engineer’s CAD Drawings are otherwise permitted. 

D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these 
characteristics with other elements and for a comparison of these characteristics between submittal and 
actual component as delivered and installed. 

E. Subcontract List:  Prepare a written summary identifying individuals or firms proposed for each portion 
of the Work, including those who are to furnish products or equipment fabricated to a special design.   
Include the following information in tabular form: 

1. Name, address, and telephone number of entity performing subcontract or supplying products. 

2.2 INFORMATIONAL SUBMITTALS 

A. General:  Prepare and submit Informational Submittals required by other Specification Sections. 

B. Qualification Data:  Prepare written information that demonstrates capabilities and experience of firm or 
person.  Include lists of completed projects with project names and addresses, names and addresses of 
Owner’s Representatives and owners, and other information specified. 

C. Welding Certificates:  Prepare and provide documentation that welding procedures and personnel comply 
with AWS requirements.  Include names of firms and personnel certified. 

D. Product Certificates:  Prepare written statements on manufacturer's letterhead certifying that product 
complies with requirements in the Contract Documents. 
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E. Material Certificates:  Prepare written statements on manufacturer's letterhead certifying that material 
complies with requirements in the Contract Documents. 

F. Design Data:  Prepare written and graphic information, including, but not limited to, performance and 
design criteria, list of applicable codes and regulations, and calculations.  Include list of assumptions and 
other performance and design criteria and a summary of loads.  Include load diagrams if applicable.  
Provide name and version of software, if any, used for calculations.  Include page numbers. 

G. Manufacturer's Instructions:  Prepare written or published information that documents manufacturer's 
recommendations, guidelines, and procedures for installing or operating a product or equipment.  Include 
name of product and name, address, and telephone number of manufacturer.  Include the following, as 
applicable: 

H. Material Safety Data Sheets (MSDSs):  Submit information directly to Owner; do not submit to Owner’s 
Representative. 

1. Owner’s Representative will not review submittals that include MSDSs and will return the entire 
submittal for resubmittal. 

2.3 DELEGATED DESIGN 

A. Performance and Design Criteria:  Where professional design services or certifications by a design 
professional are specifically required of Contractor by the Contract Documents, provide products and 
systems complying with specific performance and design criteria indicated. 

1. If criteria indicated are not sufficient to perform services or certification required, submit a written 
request for additional information to Engineer. 

B. Delegated-Design Submittal:  In addition to Shop Drawings, Product Data, and other required submittals, 
submit three copies of a statement, signed and sealed by the responsible design professional, for each 
product and system specifically assigned to Contractor to be designed or certified by a design 
professional. 

1. Indicate that products and systems comply with performance and design criteria in the Contract 
Documents.  Include list of codes, loads, and other factors used in performing these services. 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S REVIEW 

A. Review each submittal and check for coordination with other Work of the Contract and for compliance 
with the Contract Documents.  Note corrections and field dimensions.  Mark with approval stamp before 
submitting to Engineer. 

B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name and 
location, submittal number, Specification Section title and number, name of reviewer, date of Contractor's 
approval, and statement certifying that submittal has been reviewed, checked, and approved for 
compliance with the Contract Documents. 

3.2 OWNER’S REPRESENTATIVE'S AND CONSTRUCTION MANAGER'S ACTION 
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A. General:  Engineer will not review submittals that do not bear Contractor's approval stamp and will return 
them without action. 

B. Action Submittals:  Engineer will review each submittal, make marks to indicate corrections or 
modifications required, and return it.  Engineer will stamp each submittal with an action stamp and will 
mark stamp appropriately to indicate action taken, as follows: 

1. A - NO EXCEPTIONS TAKEN 
2. B - FURNISH AS CORRECTED 
3. C - REJECTED – SEE REMARKS 
4. D - REVISE AND RESUBMIT 

C. Informational Submittals:  Engineer will review each submittal and will not return it, or will return it if it 
does not comply with requirements.  Engineer will forward each submittal to appropriate party. 

D. Partial submittals are not acceptable, will be considered nonresponsive, and will be returned without 
review. 

E. Submittals not required by the Contract Documents may not be reviewed and may be discarded. 
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SUBMITTAL TRANSMITTAL 
 

Project Name: Date Received: 
 

Project Owner: 
 

Checked By: 

Contractor: 
 

City of Northglenn Project No. 

Address 
 

Address: 11701 Community Center Drive  

 P.O. Box 330061 Spec Section: 
 

 Northglenn, CO  80233-8061 Drawing/Detail No. 
 

Attn: Attn:  

Item No. No. Copies Description Manufacturer Action Taken * 

     

     

     

     

     

     

     

Remarks: 

 

 
* The Action Designated Above is in Accordance with the Following Legend: 
 
      A – No Exceptions Taken                                                     D – Revise and Submit                                                              
 
      B – Furnish as Corrected                                                         E – Engineer’s review not required. 
                                                                                                      
      C – Rejected  
 
Comments: 

 

 

 

 

 

 

 

 

   

  
 

 

     By    Date  

Distribution: Contractor    File    Field    Owner    Other 
 

  

END OF SECTION 013300 



City of Northglenn 
Standards and Specifications  Project: NGLN-MA-0.3-112 
  Structure Maintenance 
The following revises the 2015 City of Northglenn Standards and Specifications: 

Add the following to Chapter 1, Subsection 1.1.3 Resource Standards 

F/A Minor Contract Revisions 

Force Account Work and Minor Contract Revisions for differing site conditions, changes, and extra work 
shall be authorized at the discretion of the City of Northglenn and shall be administered and performed 
under the Colorado Department of Transportation Standard Specifications for Road and Bridge 
Construction. 

Add the following to the end of Chapter 1, Subsection 1.2.6 Control of Work & Materials, 
Responsibility of the Contractor, 

The Contractor shall provide a construction project schedule to the City of Northglenn for review and 
approval per the CDOT Standard Specifications for Road and Bridge Construction, section 108.03 Project 
Schedule. 

Total Construction Time from Notice To Proceed shall not exceed 60 working days 

Work within the City of Northglenn's Right of Way shall not exceed 23 working days 

Add the following to Chapter 2, Earthwork, Erosion Control and Seeding 

Section 2.3.7 – Debris Removal and Disposal 

This work consists of removing and disposing of vegetation and debris within the limits of the right of 
way, easement areas, borrow pits, and other areas shown in the Contract or required by the work.  
Vegetation and objects designated to remain shall be preserved free from injury or defacement.  

The Engineer will designate all trees, shrubs, plants, and other objects to remain.  Every object 
designated to remain and is damaged shall be repaired or replaced as directed at the Contractor's 
expense. 

All surface objects, trees, stumps, roots, and other protruding obstructions not designated to remain 
shall be removed and disposed of.  In areas to be rounded at the tops of backslopes, stumps shall be 
removed to at least 2 feet below the surface of the final slope line.  

No material or debris shall be disposed of within the project limits without the written permission of the 
Engineer.  The Contractor shall make all arrangements to obtain written permission from property 
owners for disposal locations outside the limits and view of the project.  Copies of this written 
agreement shall be furnished to the Engineer before the disposal area is used.  

Branches on trees or shrubs shall be removed as directed.  Branches of trees extending over the 
roadbed shall be trimmed to give a clear height of 20 feet above the roadbed surface.  All trimming shall 
be done in accordance with good tree surgery practices.  

Method of measurement shall be by Lump Sum (LS) – The accepted quantities of debris removal and 
disposal will be discussed in the pre-bid meeting.  Prior to the removal of debris, the Contractor shall 
meet with the Engineer and outline the area to be removed.  Acceptance of the debris removal and 
disposal will be at the Engineers discretion based on the agreed outlined area. 
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Payment will be full compensation for debris removal and disposal for the entire project upon 
completion of work and project.  No partial payments for this work. 

Add the following bullet point Chapter 3, Subsection 3.7.2 Requirements to Preserve Infrastructure 
Quality & Traffic Flow, Page 26, after the first bullet point, "Road Closures." 

• A variable message board (VMS) (Portable Message Sign) will be required to be in place seven 
(7) calendar days prior to work within the City of Northglenn's Right of Way.  The VMS 
placement and message shall be included in the Temporary Traffic Control plan and submitted 
to the City of Northglenn for approval.  The VMS shall be installed per the CDOT Standard 
Specifications for Road and Bridge Construction, Section 630, and the City of Northglenn's 
Standard Specifications.  The VMS shall remain in place and operational while working within 
the City of Northglenn's Right of Way. 

Payment for the VMS shall be for each sign for the project's duration.  Granted, time delays will not 
constitute an increase in the cost of the VMS. 

Add the following to Chapter 6, Subsection 6.5 Bridges and Major Drainage Structures 

6.5.2 General Repair 

This work consists of all remedies, materials, and workmanship required to provide a delay or reduced 
deterioration of the structure, bridge, or structural elements.  The repair work is as shown in the 2022  
NGL-HI-0.0-112 Structure Inspection and Inventory report as attached, per the Contract or as required 
by the Engineer. 

The Engineer will designate the areas to be repaired or remedied in the prebid meeting. 

Concrete Repair 

Spalling, delaminated, or loose concrete shall be removed by hand or hand tools.  Power actuated 
concrete removal tool is not recommended.  Areas may be sand blasted to provide a clean bonding 
surface for new concrete upon approval by the Engineer.  The Contractor shall provide for approval a 
written method of repair, including process, material, and finish, prior to proceeding with work. 

Exposed steel or other reinforcement shall be wire-brushed clean of all debris, scale, and rust.  Debris, 
scale, and rust shall be removed by hand tools only.  If sandblasting is utilized, steel should be protected 
to provide section loss.  Reinforcing that exhibits severe section loss shall be brought to the Engineer's 
attention. 

Upon acceptance of the removal of the spalling, delaminated, or otherwise loose concrete, the 
Contractor shall prepare exposed reinforcement by coating exposed reinforcement with an Engineer 
approved corrosion inhibitor.  The cleaned surface of the concrete shall have a bonding agent applied 
prior to installing the new concrete repair. 

Concrete repair shall approximately conform to the shape, lines, planes, and other physical features of 
the adjoining existing concrete surface.  Concrete shall be Ultra-high performance concrete with a 
minimum strength of 4,500 psi.  Formwork shall be neat and clean and provide a finish similar to the 
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adjoining concrete surfaces.  Irregular surfaces or other form defects may require removal as directed by 
the Engineer.  The Contractor shall provide a written process for removing irregularities or defects. 

Method of measurement shall be by Lump Sum (LS) – The accepted quantities and repair area will be 
discussed in the pre-bid meeting.  Acceptance of the repair will be at the Engineers discretion based on 
the agreed area. 

Payment will be full compensation for concrete repair for the entire project upon completion of work 
and project.  No partial payments for this work. 

Add the following to Chapter 15, Excavation and Embankment, Subsection 15.3.1; revise the second 
sentence as follows: 

The work will include excavation, embankment, grading, compacting, clearing, and grubbing; removal of 
topsoil, trees, stumps, or other vegetation; removal and/or resetting of minor obstructions; removal of 
minor structures; subgrade preparations and any other work incidental for the construction of 
excavations and embankments. 

Add the following to the end of Chapter 15, Excavation and Embankment, Subsection 15.3.1: 

Removal of Sidewalk and Removal of Pedestrian Rail: 

The removal of sidewalks and the removal of pedestrian rail are to be considered the removal of minor 
structures, and the work shall be conducted per the specified provisions.  Inclusive to the removal of 
pedestrian rail is the removal of spalling or delaminating concrete from the existing headwall and 
wingwall.  Removal of spalling or delaminating concrete shall be completed per the project's special 
provisions.  The pedestrian rail may be cut flush with the face of the headwall and wingwall, and 
exposed steel edges shall be painted with epoxy coating.  Voids left by the removal of the pedestrian rail 
can be filled with high-strength, low-shrink grout minimum compressive strength of 8,000 psi. 

Method of measurement shall be by Lump Sum (LS) – The accepted quantities and area of removal are 
as shown on the plans and will be discussed in the pre-bid meeting.  Acceptance will be at the Engineers 
discretion based on the agreed area. 

Payment will be full compensation for the sidewalk and pedestrian rail removal for the entire project 
upon completion of the work and project.  No partial payments for this work. 

Add the following to the end of Chapter 15, Excavation and Embankment, Subsection 15.11 Bridges & 
Major Structures: 

Headwall and Wingwall Curb: 

Headwall and Wingwall Curb shall conform with the CDOT 2022 Standard Specifications for Road and 
Bridge Construction, Section 601, Structural Concrete, and Section 602 Reinforcing steel.  All concrete 
shall be a CDOT Class D, and reinforcement shall be epoxy coated with a minimum yield strength of 60 
ksi.  Shop drawings shall be provided for reinforcement and shall be approved by the Engineer prior to 
the commencement of work.  CDOT-approved mix design shall be submitted prior to the 
commencement of work. 
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Method of measurement shall be by Lump Sum (LS) – The accepted quantities and area new Headwall 
and Wingwall Curb are as shown on the plans and will be discussed in the pre-bid meeting.  Acceptance 
will be at the Engineers discretion based on the agreed area. 

Payment will be full compensation for the installation of the Headwall and Wingwall Curb for the entire 
project upon completion of the work and project.  No partial payments for this work 

Bridge Rail and Guard Rail: 

Bridge Rail and Guard Rail shall conform with CDOT 2022 Standard Specifications for Road and Bridge 
Construction, Section 606 Guardrail, the applicable CDOT Standard Details, and the CDOT Bridge 
Standard Details and as modified by the construction documents. 

Method of measurement shall be by Lump Sum (LS) – The accepted quantities for the new Guard Rail 
and Bridge Rail are as shown on the plans and will be discussed in the pre-bid meeting.  Acceptance will 
be at the Engineers discretion based on the agreed area. 

Payment will be full compensation for the installation of the Bridge Rail and Guardrail for the entire 
project upon completion of the work and project.  No partial payments for this work 

Concrete Sidewalk: 

Concrete sidewalk shall conform with the City of Northglenn's Public Right of Way Standards & 
Specifications. 

Method of measurement shall be by Lump Sum (LS) – The accepted quantities for the new sidewalk are 
as shown on the plans and will be discussed in the pre-bid meeting.  Acceptance of the sidewalk will be 
at the Engineers discretion based on the agreed area. 

Payment will be full compensation for the installation of the Bridge Rail and Guardrail for the entire 
project upon completion of the work and project.  No partial payments for this work 

Concrete Curb and Gutter: 

Concrete Curb and Gutter (12") shall conform to the CDOT Standard M-609-1 and CDOT Standard 
Specifications, Section 601, Structural Concrete, and shall be a class B. 

Add the following to Chapter 16, Temporary Traffic Control, at the end of section 16.1.1 General 

Temporary traffic control plans shall conform to CDOT Standard Specifications for Road and Bridge 
Construction and the City of Northglenn Public Right-of-Way Standards and Specifications.  The 
proposed temporary traffic control plan shall be submitted to the City of Northglenn for approval five (5) 
working days prior to the proposed installation of the temporary traffic control measures.  Temporary 
traffic control measures may not be installed until the City of Northglenn approval is received.  
Construction delays due to the City of Northglenn's requested changes to the temporary traffic control 
measures or non-conformance with the specifications shall not be considered time delays. 
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Northglenn NGLN-MA-0.3-112 Bid Tab 

ITEM 
NO. 

DESCRIPTION UNIT QUANTITY UNIT COST TOTAL 

1 DEBRIS REMOVAL & DISPOSAL 
(OPTIONAL) 

LS 1   

2 REMOVAL OF SIDEWALK LS 1   
3 REMOVAL OF CURB AND GUTTER LS 1   
4 REMOVAL OF PEDESTRIAN RAIL LS 1   
5 BRIDGE SIDEWALK & RAIL CURB LS 1   
6 BRIDGE RAIL, TRANSITIONS AND 

GUARDRAIL 
LS 1   

7 CONCRETE SIDEWALK LS 1   
8 CONCRETE CURB & GUTTER LS 1   
9 MOBILIZATION LS 1   
10 TEMPORARY TRAFFIC CONTROL LS 1   
11 VARIABLE MESSAGE SIGN EA 2   
12 F/A MINOR CONTRACT REVISIONS FA - $10,000.00 $10,000.00 
 TOTAL CONSTRUCTION COST  

 

Write Total Construction Cost Here:________________________________________________________ 
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The following revises the 2015 City of Northglenn Standards and Specifications: 

Add the following to Chapter 1, Subsection 1.1.3 Resource Standards 

F/A Minor Contract Revisions 

Force Account Work and Minor Contract Revisions for differing site conditions, changes, and extra work 
shall be authorized at the discretion of the City of Northglenn and shall be administered and performed 
under the Colorado Department of Transportation Standard Specifications for Road and Bridge 
Construction. 

Add the following to the end of Chapter 1, Subsection 1.2.6 Control of Work & Materials, 
Responsibility of the Contractor, 

The Contractor shall provide a construction project schedule to the City of Northglenn for review and 
approval per the CDOT Standard Specifications for Road and Bridge Construction, section 108.03 Project 
Schedule. 

Total Construction Time from Notice To Proceed shall not exceed 60 working days 

Work within the City of Northglenn's Right of Way shall not exceed 15 working days 

A Add the following to Chapter 2, Earthwork, Erosion Control and Seeding 

Section 2.3.7 – Debris Removal and Disposal 

This work consists of removing and disposing of vegetation and debris within the limits of the right of 
way, easement areas, borrow pits, and other areas shown in the Contract or required by the work.  
Vegetation and objects designated to remain shall be preserved free from injury or defacement.  

The Engineer will designate all trees, shrubs, plants, and other objects to remain.  Every object 
designated to remain and is damaged shall be repaired or replaced as directed at the Contractor's 
expense. 

All surface objects, trees, stumps, roots, and other protruding obstructions not designated to remain 
shall be removed and disposed of.  In areas to be rounded at the tops of backslopes, stumps shall be 
removed to at least 2 feet below the surface of the final slope line.  

No material or debris shall be disposed of within the project limits without the written permission of the 
Engineer.  The Contractor shall make all arrangements to obtain written permission from property 
owners for disposal locations outside the limits and view of the project.  Copies of this written 
agreement shall be furnished to the Engineer before the disposal area is used.  

Branches on trees or shrubs shall be removed as directed.  Branches of trees extending over the 
roadbed shall be trimmed to give a clear height of 20 feet above the roadbed surface.  All trimming shall 
be done in accordance with good tree surgery practices.  

Method of measurement shall be by Lump Sum (LS) – The accepted quantities of debris removal and 
disposal will be discussed in the pre-bid meeting.  Prior to the removal of debris, the Contractor shall 
meet with the Engineer and outline the area to be removed.  Acceptance of the debris removal and 
disposal will be at the Engineers discretion based on the agreed outlined area. 
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Payment will be full compensation for debris removal and disposal for the entire project upon 
completion of work and project.  No partial payments for this work. 

Add the following to Chapter 6, Subsection 6.5 Bridges and Major Drainage Structures 

6.5.2 General Repair 

This work consists of all remedies, materials, and workmanship required to provide a delay or reduced 
deterioration of the structure, bridge, or structural elements.  The repair work is as shown in the 2022  
NGLN-CL-0.4-120 Structure Inspection and Inventory report as attached, per the Contract or as required 
by the Engineer. 

The Engineer will designate the areas to be repaired or remedied in the prebid meeting. 

Concrete Repair 

Spalling, delaminated, or loose concrete shall be removed by hand or hand tools.  Power actuated 
concrete removal tool is not recommended.  Areas may be sand blasted to provide a clean bonding 
surface for new concrete upon approval by the Engineer.  The Contractor shall provide for approval a 
written method of repair, including process, material, and finish, prior to proceeding with work. 

Exposed steel or other reinforcement shall be wire-brushed clean of all debris, scale, and rust.  Debris, 
scale, and rust shall be removed by hand tools only.  If sandblasting is utilized, steel should be protected 
to provide section loss.  Reinforcing that exhibits severe section loss shall be brought to the Engineer's 
attention. 

Upon acceptance of the removal of the spalling, delaminated, or otherwise loose concrete, the 
Contractor shall prepare exposed reinforcement by coating exposed reinforcement with an Engineer 
approved corrosion inhibitor.  The cleaned surface of the concrete shall have a bonding agent applied 
prior to installing the new concrete repair. 

Concrete repair shall approximately conform to the shape, lines, planes, and other physical features of 
the adjoining existing concrete surface.  Concrete shall be Ultra-high performance concrete with a 
minimum strength of 4,500 psi.  Formwork shall be neat and clean and provide a finish similar to the 
adjoining concrete surfaces.  Irregular surfaces or other form defects may require removal as directed by 
the Engineer.  The Contractor shall provide a written process for removing irregularities or defects. 

Method of measurement shall be by Lump Sum (LS) – The accepted quantities and repair area will be 
discussed in the pre-bid meeting.  Acceptance of the repair will be at the Engineers discretion based on 
the agreed area. 

Payment will be full compensation for concrete repair for the entire project upon completion of work 
and project.  No partial payments for this work. 

Add the following to Chapter 15, Excavation and Embankment, Subsection 15.3.1; revise the second 
sentence as follows: 

The work will include excavation, embankment, grading, compacting, clearing, and grubbing; removal of 
topsoil, trees, stumps, or other vegetation; removal and/or resetting of minor obstructions; removal of 
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minor structures; subgrade preparations and any other work incidental for the construction of 
excavations and embankments. 

Add the following to the end of Chapter 15, Excavation and Embankment, Subsection 15.3.1: 

Removal of Sidewalk and Removal of Pedestrian Rail: 

The removal of sidewalks and the removal of pedestrian rail are to be considered the removal of minor 
structures, and the work shall be conducted per the specified provisions.  Inclusive to the removal of 
pedestrian rail is the removal of spalling or delaminating concrete from the existing headwall and 
wingwall.  Removal of spalling or delaminating concrete shall be completed per the project's special 
provisions.  The pedestrian rail may be cut flush with the face of the headwall and wingwall, and 
exposed steel edges shall be painted with epoxy coating.  Voids left by the removal of the pedestrian rail 
can be filled with high-strength, low-shrink grout minimum compressive strength of 8,000 psi. 

Method of measurement shall be by Lump Sum (LS) – The accepted quantities and area of removal are 
as shown on the plans and will be discussed in the pre-bid meeting.  Acceptance will be at the Engineers 
discretion based on the agreed area. 

Payment will be full compensation for the sidewalk and pedestrian rail removal for the entire project 
upon completion of the work and project.  No partial payments for this work. 

Add the following to the end of Chapter 15, Excavation and Embankment, Subsection 15.11 Bridges & 
Major Structures: 

Headwall and Wingwall Curb: 

Headwall and Wingwall Curb shall conform with the CDOT 2022 Standard Specifications for Road and 
Bridge Construction, Section 601, Structural Concrete, and Section 602 Reinforcing steel.  All concrete 
shall be a CDOT Class D, and reinforcement shall be epoxy coated with a minimum yield strength of 60 
ksi.  Shop drawings shall be provided for reinforcement and shall be approved by the Engineer prior to 
the commencement of work.  CDOT-approved mix design shall be submitted prior to the 
commencement of work. 

Method of measurement shall be by Lump Sum (LS) – The accepted quantities and area new Headwall 
and Wingwall Curb are as shown on the plans and will be discussed in the pre-bid meeting.  Acceptance 
will be at the Engineers discretion based on the agreed area. 

Payment will be full compensation for the installation of the Headwall and Wingwall Curb for the entire 
project upon completion of the work and project.  No partial payments for this work 

Bridge Rail and Guard Rail: 

Bridge Rail and Guard Rail shall conform with CDOT 2022 Standard Specifications for Road and Bridge 
Construction, Section 606 Guardrail, the applicable CDOT Standard Details, and the CDOT Bridge 
Standard Details and as modified by the construction documents. 

Method of measurement shall be by Lump Sum (LS) – The accepted quantities for the new Guard Rail 
and Bridge Rail are as shown on the plans and will be discussed in the pre-bid meeting.  Acceptance will 
be at the Engineers discretion based on the agreed area. 



City of Northglenn 
Standards and Specifications  Project: NGLN-CL-0.4-120 
  Structure Maintenance 
Payment will be full compensation for the installation of the Bridge Rail and Guardrail for the entire 
project upon completion of the work and project.  No partial payments for this work 

Concrete Sidewalk: 

Concrete sidewalk shall conform with the City of Northglenn's Public Right of Way Standards & 
Specifications. 

Method of measurement shall be by Lump Sum (LS) – The accepted quantities for the new sidewalk are 
as shown on the plans and will be discussed in the pre-bid meeting.  Acceptance of the sidewalk will be 
at the Engineers discretion based on the agreed area. 

Payment will be full compensation for the installation of the Bridge Rail and Guardrail for the entire 
project upon completion of the work and project.  No partial payments for this work 

Add the following to Chapter 16, Temporary Traffic Control, at the end of section 16.1.1 General 

Temporary traffic control plans shall conform to CDOT Standard Specifications for Road and Bridge 
Construction and the City of Northglenn Public Right-of-Way Standards and Specifications.  The 
proposed temporary traffic control plan shall be submitted to the City of Northglenn for approval five (5) 
working days prior to the proposed installation of the temporary traffic control measures.  Temporary 
traffic control measures may not be installed until the City of Northglenn approval is received.  
Construction delays due to the City of Northglenn's requested changes to the temporary traffic control 
measures or non-conformance with the specifications shall not be considered time delays.  
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Northglenn NGLN-Cl-0.4-120 Bid Tab 

ITEM 
NO. 

DESCRIPTION UNIT QUANTITY UNIT COST TOTAL 

1 REMOVAL OF SIDEWALK LS 1   
2 REMOVAL OF PEDESTRIAN RAIL LS 1   
3 HEADWALL & WINGWALL CURB LS 1   
4 BRIDGE RAIL, TRANSITIONS AND 

GUARDRAIL 
LS 1   

5 CONCRETE SIDEWALK LS 1   
6 MOBILIZATION LS 1   
7 TEMPORARY TRAFFIC CONTROL LS 1   
8 F/A MINOR CONTRACT REVISIONS FA - $10,000.00 $10,000.00 
 TOTAL CONSTRUCTION COST  

 

Write Total Construction Cost Here:________________________________________________________ 
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The following revises the 2015 City of Northglenn Standards and Specifications: 

Add the following to Chapter 1, Subsection 1.1.3 Resource Standards 

F/A Minor Contract Revisions 

Force Account Work and Minor Contract Revisions for differing site conditions, changes, and extra work 
shall be authorized at the discretion of the City of Northglenn and shall be administered and performed 
under the Colorado Department of Transportation Standard Specifications for Road and Bridge 
Construction. 

Add the following to the end of Chapter 1, Subsection 1.2.6 Control of Work & Materials, 
Responsibility of the Contractor, 

The Contractor shall provide a construction project schedule to the City of Northglenn for review and 
approval per the CDOT Standard Specifications for Road and Bridge Construction, section 108.03 Project 
Schedule. 

Total Construction Time from Notice To Proceed shall not exceed 60 working days 

Work within the City of Northglenn's Right of Way shall not exceed 15 working days 

Add the following to Chapter 2, Earthwork, Erosion Control and Seeding 

Section 2.3.7 – Debris Removal and Disposal 

This work consists of removing and disposing of vegetation and debris within the limits of the right of 
way, easement areas, borrow pits, and other areas shown in the Contract or required by the work.  
Vegetation and objects designated to remain shall be preserved free from injury or defacement.  

The Engineer will designate all trees, shrubs, plants, and other objects to remain.  Every object 
designated to remain and is damaged shall be repaired or replaced as directed at the Contractor's 
expense. 

All surface objects, trees, stumps, roots, and other protruding obstructions not designated to remain 
shall be removed and disposed of.  In areas to be rounded at the tops of backslopes, stumps shall be 
removed to at least 2 feet below the surface of the final slope line.  

No material or debris shall be disposed of within the project limits without the written permission of the 
Engineer.  The Contractor shall make all arrangements to obtain written permission from property 
owners for disposal locations outside the limits and view of the project.  Copies of this written 
agreement shall be furnished to the Engineer before the disposal area is used.  

Branches on trees or shrubs shall be removed as directed.  Branches of trees extending over the 
roadbed shall be trimmed to give a clear height of 20 feet above the roadbed surface.  All trimming shall 
be done in accordance with good tree surgery practices.  

Method of measurement shall be by Lump Sum (LS) – The accepted quantities of debris removal and 
disposal will be discussed in the pre-bid meeting.  Prior to the removal of debris, the Contractor shall 
meet with the Engineer and outline the area to be removed.  Acceptance of the debris removal and 
disposal will be at the Engineers discretion based on the agreed outlined area. 
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Payment will be full compensation for debris removal and disposal for the entire project upon 
completion of work and project.  No partial payments for this work. 

Add the following to Chapter 6, Subsection 6.5 Bridges and Major Drainage Structures 

6.5.2 General Repair 

This work consists of all remedies, materials, and workmanship required to provide a delay or reduced 
deterioration of the structure, bridge, or structural elements.  The repair work is as shown in the 2022  
NGL-HI-0.0-112 Structure Inspection and Inventory report as attached, per the Contract or as required 
by the Engineer. 

The Engineer will designate the areas to be repaired or remedied in the prebid meeting. 

Concrete Repair 

Spalling, delaminated, or loose concrete shall be removed by hand or hand tools.  Power actuated 
concrete removal tool is not recommended.  Areas may be sand blasted to provide a clean bonding 
surface for new concrete upon approval by the Engineer.  The Contractor shall provide for approval a 
written method of repair, including process, material, and finish, prior to proceeding with work. 

Exposed steel or other reinforcement shall be wire-brushed clean of all debris, scale, and rust.  Debris, 
scale, and rust shall be removed by hand tools only.  If sandblasting is utilized, steel should be protected 
to provide section loss.  Reinforcing that exhibits severe section loss shall be brought to the Engineer's 
attention. 

Upon acceptance of the removal of the spalling, delaminated, or otherwise loose concrete, the 
Contractor shall prepare exposed reinforcement by coating exposed reinforcement with an Engineer 
approved corrosion inhibitor.  The cleaned surface of the concrete shall have a bonding agent applied 
prior to installing the new concrete repair. 

Concrete repair shall approximately conform to the shape, lines, planes, and other physical features of 
the adjoining existing concrete surface.  Concrete shall be Ultra-high performance concrete with a 
minimum strength of 4,500 psi.  Formwork shall be neat and clean and provide a finish similar to the 
adjoining concrete surfaces.  Irregular surfaces or other form defects may require removal as directed by 
the Engineer.  The Contractor shall provide a written process for removing irregularities or defects. 

Method of measurement shall be by Lump Sum (LS) – The accepted quantities and repair area will be 
discussed in the pre-bid meeting.  Acceptance of the repair will be at the Engineers discretion based on 
the agreed area. 

Payment will be full compensation for concrete repair for the entire project upon completion of work 
and project.  No partial payments for this work. 

Add the following to Chapter 8, Traffic Control, between 8.6.14 Sign Specifications and 8.16.14.1 Sign 
Face Material 

Traffic Control Devices: 

This work consists of the construction of traffic signs and sign structures, traffic signals and systems, 
barricades, rumble strips, masking sign legends on new sign panels, providing and installing multi-
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directional steel sign break-away assemblies, and modification of sign posts and legends.  This work shall 
be done in accordance with these specifications, the latest revision of the "Manual on Uniform Traffic 
Control Devices (MUTCD)for Streets and Highways" published by the FHWA and the City of Northglenn's 
Traffic Control Requirements. 

Flashing beacon shall be as shown on the plans.  The beacon shall be solar powered as called for on the 
plans, the beacon head shall be 12V LED type operated at 24 watts.  The solar power system shall be 
capable of operating the flashing beacon continuously for ten days without any sunlight.  The solar panel 
and battery power system shall be augmented to protect it from vandalism or theft.  The solar power 
system shall be complete, including all elements required for an operational installation.  

The Accessible Pedestrian Signal (APS) shall be a City of Northglenn-approved pedestrian signal system 
and shall consist of all electronic control equipment, wiring, conduit, mounting hardware, and a push-
button designed to provide a raised push button to activate the pedestrian walk flashing beacon 
installed in place complete. 

The push button shall be weatherproof, tamper-proof, constructed so that it will be impossible to 
receive any electrical shock under any weather condition, and operate on a voltage not to exceed 24 
VAC.  The housing shall be shaped to fit the curvature of the pole to which it is attached to provide a 
rigid installation.  Saddles shall be provided to make a neat fit when required. 

The Contractor shall provide push-button specifications for the City of Northglenn's approval before 
bidding.  Material substitutions will not be allowed after approval. 

Signs and signposts shall be installed per the City of Northglenn's Standards and Specifications or as 
directed by the Engineer. 

Method of measurement for the ground signs shall be by each and include all beacons, bases, and other 
appurtenances to construct in place complete.  The accepted location of the ground signs will be 
discussed in the pre-bid meeting. 

Payment will be full compensation for all installed ground signs for the entire project upon completion 
of work and project.  No partial payments for this work. 

Add the following to Chapter 16, Temporary Traffic Control, at the end of section 16.1.1 General 

Temporary traffic control plans shall conform to CDOT Standard Specifications for Road and Bridge 
Construction and the City of Northglenn Public Right-of-Way Standards and Specifications.  The 
proposed temporary traffic control plan shall be submitted to the City of Northglenn for approval five (5) 
working days prior to the proposed installation of the temporary traffic control measures.  Temporary 
traffic control measures may not be installed until the City of Northglenn approval is received.  
Construction delays due to the City of Northglenn's requested changes to the temporary traffic control 
measures or non-conformance with the specifications shall not be considered time delays.  
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Northglenn NGLN-HI-0.0-112 Bid Tab 

ITEM 
NO. 

DESCRIPTION UNIT QUANTITY UNIT COST TOTAL 

1 DEBRIS REMOVAL & DISPOSAL LS 1   
2 CHEVRON ALIGNMENT (W1-8R) 18x24 EA 5   
3 BICYCLE/PEDESTRIAN (W11-15) WITH 

BEACON, 30x30 
EA 2   

4 PEDESTRIAN (R10-3) 9x12 WITH 
PEDESTRIAN ACCESSIBLE SIGNAL 

EA 2   

5 CONCRETE REPAIR LS 1   
6 PAINT BRIDGE RAIL LS 1   
7 MOBILIZATION LS 1   
8 TEMPORARY TRAFFIC CONTROL LS 1   
9 F/A MINOR CONTRACT REVISIONS FA - $10,000.00 $10,000.00 
 TOTAL CONSTRUCTION COST  

 

Write Total Construction Cost Here:________________________________________________________ 
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The following revises the 2015 City of Northglenn Standards and Specifications: 

Add the following to Chapter 1, Subsection 1.1.3 Resource Standards 

F/A Minor Contract Revisions 

Force Account Work and Minor Contract Revisions for differing site conditions, changes, and extra work 
shall be authorized at the discretion of the City of Northglenn and shall be administered and performed 
under the Colorado Department of Transportation Standard Specifications for Road and Bridge 
Construction. 

Add the following to the end of Chapter 1, Subsection 1.2.6 Control of Work & Materials, 
Responsibility of the Contractor, 

The Contractor shall provide a construction project schedule to the City of Northglenn for review and 
approval per the CDOT Standard Specifications for Road and Bridge Construction, section 108.03 Project 
Schedule. 

Total Construction Time from Notice To Proceed shall not exceed 25 working days 

Work within the City of Northglenn’s Right of Way shall not exceed 15 working days 

Add the following to Chapter 2, Earthwork, Erosion Control and Seeding 

Section 2.3.7 – Debris Removal and Disposal 

This work consists of removing and disposing of vegetation and debris within the limits of the right of 
way, easement areas, borrow pits, and other areas shown in the Contract or required by the work.  
Vegetation and objects designated to remain shall be preserved free from injury or defacement.  

The Engineer will designate all trees, shrubs, plants, and other objects to remain.  Every object 
designated to remain and is damaged shall be repaired or replaced as directed at the Contractor’s 
expense.  

All surface objects, trees, stumps, roots, and other protruding obstructions not designated to remain 
shall be removed and disposed of.  In areas to be rounded at the tops of backslopes, stumps shall be 
removed to at least 2 feet below the surface of the final slope line.  

No material or debris shall be disposed of within the project limits without the written permission of the 
Engineer.  The Contractor shall make all arrangements to obtain written permission from property 
owners for disposal locations outside the limits and view of the project.  Copies of this written 
agreement shall be furnished to the Engineer before the disposal area is used.  

Branches on trees or shrubs shall be removed as directed.  Branches of trees extending over the 
roadbed shall be trimmed to give a clear height of 20 feet above the roadbed surface.  All trimming shall 
be done in accordance with good tree surgery practices.  

Method of measurement shall be by Lump Sum (LS) – The accepted quantities of debris removal and 
disposal will be discussed in the pre-bid meeting.  Prior to the removal of debris, the Contractor shall 
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meet with the Engineer and outline the area to be removed.  Acceptance of the debris removal and 
disposal will be at the Engineers discretion based on the agreed outlined area. 

Payment will be full compensation for debris removal and disposal for the entire project upon 
completion of work and project.  No partial payments for this work. 

Add the following to Chapter 16, Temporary Traffic Control, at the end of section 16.1.1 General 

Temporary traffic control plans shall conform to CDOT Standard Specifications for Road and Bridge 
Construction and the City of Northglenn Public Right-of-Way Standards and Specifications.  The 
proposed temporary traffic control plan shall be submitted to the City of Northglenn for approval five (5) 
working days prior to the proposed installation of the temporary traffic control measures.  Temporary 
traffic control measures may not be installed until the City of Northglenn approval is received.  
Construction delays due to the City of Northglenn’s requested changes to the temporary traffic control 
measures or non-conformance with the specifications shall not be considered time delays.  
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City of Northglenn NGLN-AC-0.8-104 Bid Tab 

ITEM 
NO. 

DESCRIPTION UNIT QUANTITY UNIT COST TOTAL 

1 DEBRIS REMOVAL & DISPOSAL LS 1  
 

2 MOBILIZATION LS 1 
  

3 TEMPORARY TRAFFIC CONTROL LS 1 
  

4 F/A MINOR CONTRACT REVISIONS F/A - $5,000.00 $5,000.00 
  TOTAL CONSTRUCTION COST 

 

 

Write Total Construction Cost Here:________________________________________________________ 

 

 

  



VICINITY MAP

SITE

PUBLIC IMPROVEMENTS REPAIR PLANS FOR
MALLEY DRIVE STRUCTURE

STRUCTURE ID: NGLN-MA-0.3-112
A PORTION OF MALLEY BRIDGE RIGHT-OF-WAY,

LOCATED IN THE SOUTHEAST QUARTER OF SECTION 3,
TOWNSHIP 2 SOUTH, RANGE 68 WEST OF THE 6TH P.M.,

CITY OF NORTHGLENN, COUNTY OF ADAMS, STATE OF COLORADO

’ – 

’

BENCHMARK INFORMATION

CIVIL ENGINEER:

OWNER:

SURVEY:

SHEET INDEX:
DESCRIPTION:DRAWING NO.

NOTES:

EXISTING UTILITY LOCATIONS:

NOTE:

QUANTITIES

DESCRIPTION UNIT QUANTITY

DEBRIS REMOVAL & DISPOSAL (OPTIONAL) LS 1

REMOVAL OF SIDEWALK LS 1

REMOVAL OF CURB AND GUTTER LS 1

REMOVAL OF PEDESTRIAN RAIL LS 1

BRIDGE SIDEWALK & RAIL CURB LS 1

BRIDGE RAIL, TRANSITIONS AND GUARDRAIL LS 1

CONCRETE SIDEWALK LS 1

CONCRETE CURB & GUTTER LS 1

MOBILIZATION LS 1

TEMPORARY TRAFFIC CONTROL LS 1

VARIABLE MESSAGE SIGN EA 2

thayashi
Colorado Seal
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1
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3

2
2

2
2

1

2

3

1

11-17-22

thayashi
Colorado Seal

thayashi
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EXISTING NGLN-MA-0.3-112

EXISTING TUBE
RAIL (REMOVE)

TOP OF SIDEWALK (REMOVE)

EXISTING TOP OF
CONCRETE DECK
(PROTECT)

ELEV. = 0.00
TOP OF SIDEWALK

EXISTING TEE DBL
(PROTECT)

EXISTING CONCRETE
CURB & GUTTER (REMOVE)

EXISTING STEEL CASE
FOR CTV UTILITY LINE

(PROTECT)

ENGINEER OF RECORD
TO REVIEW TOP OF
CONCRETE DECK

LIP OF GUTTER

SAW CUT AND REMOVE ASPHALT
2' FROM LIP OF GUTTER

EXISTING NGLN-MA-0.3-112

ALL BARS TO BE EPOXY COATED

NEW BRIAGE RAIL TYPE 10MASH
SEE CDOT STANDARD B-606

NEW 12" THICK CONCRETE SIDEWALK

ELEV. = 0.00
TOP OF SIDEWALK

NEW CONCRETE CURB
SEE B-606 FOR DIMENSIONS

NEW CONCRETE CURB & GUTTER
SEE CDOT STANDARD M-609-1

CONCRETE CONSTRUCTION JOINT
ROUGHENED SURFACE

NEW ASPHALT

1/2" THICK PREFORMED
EXPANSION JOINT MATERIAL W/
ELASTOMERIC SEALMENT

SEE DETAIL A.1
ON SHEET 3

#4 CONTINUOUS (TYP. OF 4)

#4 STIRRUPS W/ 36"
DEVELOPMENT LENGTH

#4 REINF @ 18" O.C.

#4 REINF @ 6" O.C.

CONCRETE CONSTRUCTION JOINT
ROUGHENED SURFACE

EXISTING NGLN-MA-0.3-112

ALL BARS TO BE EPOXY COATED

11-17-22

thayashi
Colorado Seal

thayashi
2022 Signature



EXISTING UTILITY LOCATIONS:

NOTE:

11-17-22
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Colorado Seal
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2022 Signature
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Structural Steel (Galvanized)

UNIT

ELEVATION - BRIDGE RAIL

3 Places
‚

Š

PLAN - POST DETAIL

ANCHOR DETAIL

PLAN - TUBE SPLICE

NOTES:

DESCRIPTION

49.6

Ò Splice

holes in post

1" x 1•" slotted

of tube

Traffic face

0.059

W6 x 20

holes at splices

•" x 1„" slotted 

W6

LB

CY

LB

Ò 1"Ý Holes

Ò •" x 1„" slots

horizontal slots
Ò 1" x 1•"for details

See M-606-1

at each post.

Reflector tab

 galvanizing

 post for

 drain hole in

Optional  •"Ý

PL ƒ x 10• x 1'-0"

•" Chamfer base plate 

•" ß holes

Utility as shown in plans

and lock washers.

hex nuts, washers, 

x 7•" A325 bolts, 

Ò tubes and ‡" ß 

HSS 6 x 6 x ‚ Ò ƒ" ß hole

PER LF

POST ELEVATION
-

A
SECTION

-

A

(Beyond)

Wingwall

Line

Gutter 

1
•

"
1
•

"

2
'-

5
ˆ

"

HSS 6" x 6"

1'-0" at bridge expansion device.)

at opposite ends of same post space except as shown in transitions. (Range of motion = 

Stagger top and bottom splices into different post spacings except at expansion joint, place 

at tube splice, and 1" x 4" slots at bridge Exp device.  Slot both inner and outer tubes. 

(For post spacing, see Dwg No BXX)

lock washers (Proj 2‚")

A449 bolts with hex nuts and 

Ò 2-‡" ß x 1'-1" A325 or 

 Slab

Approach

Š" A572

fabricated from 

x .3125" x 3'-0" 

Tube 5‚" x  5‚"

Details

for Transition 

See Sheet BXX 

DESIGN DATA

FOR INFORMATION ONLY

PL …x3x1'-0"

SYConcrete Sealer 0.28

 shall be included in the cost of the work.

 joints regardless of the type of conduit material.  The cost

  Expansion fittings shall be installed on all utilities at open

 any expansion devices or joint sealants at the curb.

 in the supported slab.  See joint details for treatment of

Open joint in curb to match location and width of any joint

BRIDGE TYPICAL SECTION

See Elevation

spacing varies

Ò Post 

10'-0" Max, 6'-8" Min

10" Max (Typ)

#4

(For 8" Bridge Deck & 10 ft post spacing)
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Concrete Class D with Macrofiber or Class G

Construction Joint

Reinforcing Steel (High Performance)

 and lock washers

 hardened washers,

 with hex nuts,

 end welded to tube)

 studs (automatically

 threaded anchor

Ò 2-ƒ" ß x 2"

1
'-

1
"

0
•

"

appropriate transition

references to show 

Adjust sheet 

Designer/Detailer: 

8.7

 stirrup

 enclosed by

 steel to be

 Slab longitudinal

Move Approach

Sleeper Slab

#4

#4

tab mount 

for reflector 

between tubes 

ƒ"Ý hole 

in post at Ò tubes

1" x 1•" horizontal slots 

enclosed by stirrup.

longitudinal bars to be 

Adjust Bottom slab 

Deck Plans for details.  

Slab reinforcing See 

    

ASTM A955 may be substituted.

Type 1035 CS Grade 100 with a minimum chromium content of 9.2%.  Stainless steel per 

Reinforcing steel shall be low-carbon, chromium, conforming to ASTM A1035/A1035M Alloy 

ASTM A1035CS, (Grade 100) fy = 100 ksi  Min

S31653, S31803, S32101 and S32304

Stainless steel reinforcing bars shall conform to ASTM 955, UNS Designations S24000, 

ASTM A955  fy = 75 ksi  Min

All reinforcing bends shown shall use a 4D pin diameter.

All tie wire, chairs and supports shall be stainless steel or plastic coated.

Splice Length = 2'-5" for #4, 1'-10" for #3

Reinforcing Steel:      **LONG LEAD ITEM**

Class D with Macrofiber or Class G, f'c = 4.5 ksi Concrete:

fy = 50 ksiASTM A1085

fy = 50 ksiAASHTO M270 Gr 50 (ASTM A992/A572 Gr 50) 

fy = 36 ksiAASHTO M270 Gr 36 (ASTM A709 Gr 36)

Structural Steel:  

bridge rail details must be approved by Staff Bridge.

pavement of 36" Min (by Professional Evaluation and Crash Testing).  Any changes to the 

TL-4 for overlay thickness over 1" and resulting in a height of the top of rail over 

Design: AASHTO MASH 2016 TL-5 with rail height of 42" (by calculation), AASHTO MASH 2016 

B-606-10MASH
(Use with B-606-10MASH A&B, A-S, C&D, or C-S&D)

and then 8" Max)

use 5 spa @ 4" 

(For #3 Option 

Typ

bars shown.

12.  #3 reinforcing may be substituted for #4 reinforcing with the spacing and additional 

of section 105, shall be submitted to the Engineer for information only.

11. Prior to fabrication of this item, an electronic pdf which complies with the requirements 

G), reinforcing steel, concrete sealer, and reflector tabs.

tube expansion devices, tube splices, end plates,  concrete (Class D with macrofiber or Class 

anchors, base plates, backing plates, anchor bolts, miscellaneous bolts, nuts, washers, tubes, 

10. Payment will be made under item 606, Bridge Rail Type 10 MASH, for all posts, post 

sealer/stain shown in the plans.

Sealer, either a silane/siloxane or a type  compatible with the concrete coating or 

9. The top and inside face of the rail curb shall receive a coating of Item 515, Concrete 

dimensions from the end of the rail and expansion joints or concrete buttresses.

8. One or more 10'-0" post spaces may be reduced (6'-8" Min) in order to maintain 

cross slopes.

7. Posts, curbs, and stirrups shall be perpendicular to the longitudinal roadway grade and 

6. All bolts that have lock washers shall be tightened to snug only.

centerline of the posts.

5. The centerline of the tube splice shall be 1'-8" minimum and 2'-6" maximum from the 

approach slab end joint. No welded butt splices will be allowed in the tube sections.

4. Tubes shall be continuous over not less than two posts, preferably 4 posts except at 

1,800 feet.

3. The tubes shall be shop bent or fabricated to fit horizontal curve when radius is less than 

509, respectively unless otherwise noted.  Concrete sealer shall conform to section 515.

structural steel elements shall conform to the requirements of sections 601 & 606, 602, and 

galvanized after fabrication in accordance with Section 509.  Concrete, reinforcing steel, and 

2. The above material and all anchor bolts and miscellaneous bolts, nuts, and washers shall be 

steel and need not be galvanized.  All other steel shall be Grade 36 unless otherwise noted.  

welding shall be ASTM A-572 Grade 50. Post anchor, encased in concrete, shall be Grade 36 

1. All tubes shall be ASTM A-1085.  All posts, base plates, and splice tubes fabricated by 

#3 Option)

(6.6 for 

Summit Counties shall be solid stainless steel (ASTM A955).  Reinforcing steel in Bridge rails on structures in other locations shall ASTM A1035CS

on the state highway system in Clear Creek, Grand, Gunnison, Hinsdale, Jackson, Lake, Mineral, Park, Pitkin, Rio Grande, Routt, San Juan, and 

Reinforcing steel on structures and retaining walls carrying Interstate traffic (including ramps and crossing structures) and on any structures 

Designer/Detailer: Select reinforcing steel to specify which reinforcing is required on the project per the following requirements:
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ƒ"Ý holes at intersecting corners to 

shoulder with washer, lockwasher & nut
for †"Ý x 8" button head bolt with oval 
Ž"Ý hole in tube (Ž"x1" slot in plate) 

•" Ý hole (tubes & plate) for ƒ"Ý Round Head bolt with washer, lockwasher & nut

TUBE END ISOMETRIC
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convex contouring.

and/or welded construction.  All welds shall be square root with 

Note:  Transition Plate may be fabricated with bent plates 

3
"

4"

4
ƒ

"

3•" R (Typ)
of curb 4•" x 1'-6"

Chamfer traffic face

Round Head bolt
ƒ" Ý x 1'-11" 

lockwasher

with washer and 

‡" Ý x 2" bolt 

1 ˆ" Ý holes for 

with washer, lockwasher & nut
shoulders (5 @ 2" and 1 @ 8") 
button head bolts with oval 
Ž"x1" slotted holes for †"Ý 

1'-1"

Typical 3 places

See Section F

Bend or weld line

B-606-10MASH B

Finished Grade

 Grade
Finished

 Grade
Finished

 Grade
Finished

Type 3G

Transition 

Head bolt

ƒ" Ý Round 

•" Ý hole for 

5‚
"

PL

Transition 

and 

Baseplate 

Between 

1
2
/
1
9

1
/
2

0

Rod (Beyond)

‡" Threaded 

Coupling Nut and 

lockwasher, 

with washer and 

‡" Ý A307 bolt 

10 MASH 

Rail Type 

Bridge 

See Transition BR10M-GR3 Sheet 1 for Curb Details (Typ)

8
‚

"
 

7
/
2

2

Ò Post

Ò Post

(Use with B-606-10MASH & 10MASH A or 10MASH A-S)

additional information.

See Sheet 1 for 

not shown for clarity.  
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10"

34"

5"

2•"

E-E
END OF GUARDRAIL PAY LENGTH

8"

DETAIL A

10"

1"

31"

33"

8"
NORMAL POST SPACING

15"11"

4"

8"

BRIDGE RAIL COST

INCLUDED IN

CONCRETE SECTION

FOR CONNECTION DETAILS

SEE BRIDGE PLANS

J

J

SINGLE THRIE BEAM

6'-3"6'-3"

TRAFFIC

31"

GUARDRAIL TYPE 3 PAY LENGTH

5"

12'-6" TRANSITION

2'-6" 10'

G

G

F

F

E

E

2•"

TRANSITION TYPE 3H

SEE DETAIL A

BRIDGE RAIL

SEE BRIDGE

PLANS

PAVED SHOULDER

NORMAL EDGE OF

TRANSITION TYPE 3H PAY LIMIT

2"

SURFACE

SHOULDER
33"

15"VARIES

10"F-F G-G

BEAM

THRIE

NESTED

(TYPE 3G ONLY)

NOTES

H-H

31"

1"

SECTION M

CURB TYPE 6

J-J

(TYPE 3G ONLY)

NESTED THRIE BEAM

31"

1"

7†"

7†"

7†"

12ƒ"

7‚"

10•"

10•"

HIGHWAYS AND AT THE APPROACH END OF BRIDGES ON ONE-WAY HIGHWAYS.

TRANSITION TYPE 3G IS FOR USE AT BOTH ENDS OF BRIDGES ON TWO-WAY

ON ONE-WAY HIGHWAYS.

TRANSITION TYPE 3H IS FOR USE AT THE TRAILING END OF BRIDGES

HOWEVER, THE 6 FT.-3 IN. TRANSITION SECTION SHALL NOT BE BENT.

BENT TO FIT CURVES THAT ARE GREATER THAN OR EQUAL TO A 10 FT. RADIUS.

THE THRIE BEAM SECTION IN TRANSITIONS TYPES 3G AND 3H MAY BE SHOP

AND TYPE 10 BRIDGE RAIL. SEE BRIDGE PLANS FOR CONNECTION DETAILS.

TRANSITIONS TYPE 3G AND TYPE 3H ARE ALSO USED TO CONNECT TO TYPE 8

BACKUP PLATE IS NOT REQUIRED AT POSTS ON TYPE 3G AND 3H.

BID SCHEDULE.

IS INCLUDED IN THE WORK, UNLESS A SEPARATE PAY ITEM IS INCLUDED IN THE

CURB TYPE 6 SECTION M, MAY BE ASPHALT OR CONCRETE. THE COST OF CURB

APPROVAL. STEEL BLOCKS ARE NOT ALLOWED.

ARE CERTIFIED AS IDENTICAL TO THE SPECIMENS USED FOR TESTING AND

POSTS PROVIDED THAT THE BLOCKS HAVE RECEIVED FHWA APPROVAL AND

ACCEPTED AS ALTERNATIVES TO WOOD NOTCHED BLOCKS FOR USE WITH STEEL

NOTCHED RAIL BLOCKS MANUFACTURED FROM SYNTHETIC MATERIAL WILL BE

1.1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

A RECTANGULAR WASHER IS REQUIRED UNDER THE POST BOLT HEAD.

   THIS SYMBOL IN THE ELEVATION DRAWINGS SHOWS THE LOCATIONS WHERE

Sheet RevisionsComputer File Information
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Drawing File Name:
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STANDARD PLAN NO.

M-606-1

TRANSITION BETWEEN TYPE 3 GUARDRAIL AND TYPE 7 GUARDRAIL.

OR 3H AND TYPE 7 BRIDGE RAIL. SEE STANDARD PLAN M-606-13 FOR THE

A 12 FT.-6 IN. CONCRETE TRANSITION IS REQUIRED BETWEEN THE TYPE 3G

Full Path:

Colorado Department of Transportation

Division of Project Support

6" x 12" x 19" WOOD BLOCK

TYPE 3 W-BEAM 31 INCHES

GUARDRAIL SYSTEM (MGS)

MIDWEST

www.codot.gov/business/designsupport

DETERMINED BY BRIDGE PLANS

DETAILS

PLANS FOR

SEE BRIDGE

35" MAX.

32" MIN.

TRANSITION RAIL HEIGHT TO MATCH BRIDGE RAIL

6" x 12" x 19" WOOD BLOCK

10"

1"

31"

CONNECTION DETAILS

SEE BRIDGE PLANS FOR

PLANS

SEE BRIDGE

BRIDGE RAIL

NORMAL POST SPACING

H

H

4"

8"

TRAFFIC

15"

31"

TRANSITION TYPE 3G PAY LIMIT

12'-6"

33"

8"

5"

12'-6" TRANSITION

2'-6"10'

G

G

F

F

E

E

2•"

J

J

8"

4"

1 32

SEE DETAIL A

7'
6'

FIVE ‡" DIA. HIGH ST. HEX HD. BOLTS EACH WITH NUT AND

2 ƒ" x 3" x …" WASHER

10•"

12ƒ"

7‚"

DETAILS

PLANS FOR

SEE BRIDGE

35" MAX.

32" MIN.

GUARDRAIL TYPE 3 PAY LENGTH

SECTION M

CURB TYPE 6

5 8 9 104 6 7

25'

TO MATCH BRIDGE RAIL

TRANSITION RAIL HEIGHT

THRIE BEAM 12 GA.

6'-3"

TRANSITION TYPE 3G

PLACED BEFORE CONCRETE IS PLACED.

FULL DEPTH INSERTS

OR 1" INSIDE DIAMETER

THROUGH CONCRETE,

1" DIA. HOLES DRILLED

BOLT HOLE PATTERN:

PAVED SHOULDER

NORMAL EDGE OF

54" CURB TRANSISTION

TRANSITION SECTION 10 GA.

6'-3"

TRANSITION SECTION 10 GA.

6'-3"

(ONE SET INSIDE THE OTHER)

TWO NESTED SECTIONS OF THRIE BEAM, 12 GA.

IN BRIDGE RAIL COST

CONCRETE SECTION INCLUDED
37•" 18ƒ" 18ƒ" 18ƒ" 18ƒ" 37•" 37•"

SECTION M

TYPE 6

CURB

POST #

1 - 3

4 - 9

10

STEEL POST SIZE BLOCKOUT SIZE

6" X 12" X 14"

6" X 12" X 19"

6" X 12" X 19"

AND 23#4" x 3" x 3#4" WASHER

HEX HD. BOLTS WITH NUT

FIVE ‡" DIA. HIGH ST.

ALL POSTS SHALL BE STEEL

3G TRANSISTION POST / BLOCK SIZING

BE A STANDARD 6 FT. LONG UNLESS OTHERWISE SPECIFIED IN THE CONTRACT.

FOR TYPE 3G, POSTS  1  THRU  3  ARE 7 FT. LONG. ALL OTHER POSTS SHALL

84" W6 X 15

72" W6 X 9

72" W6 X 9

NOTCHED WOOD BLOCKS

WITH SYNTHETIC OR

ALL STEEL POSTS (84" W6 x 15)

POSTS [6" X 8" X 72"] MAY BE PERMITTED)

(FOR TRANSITION TYPE 3H, ALTERNATIVE WOOD

SYNTHETIC OR NOTHCED WOOD BLOCKS

ALL STEEL POSTS (72" W6 x 9) WITH

37•"37•"

UNDER BOLT HEAD

1ƒ" x 3" RECT. WASHER

(2) †" X 14" POST BOLTS

STD. WASHER & NUTS ON

UNDER BOLT HEAD

1ƒ" x 3" RECT. WASHER

(2) †" X 14" POST BOLTS

STD. WASHER & NUTS ON

11/01/18

Issued By: Project Development Branch November 1, 2018

R-X

R-X

R-X

R-X
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6'-0"

31"

1"
8"

6"

2

POST DIMENSIONS TYPE

CRT

BREAKAWAY
5'-0"

17"

3"

8"

3"

3"1"

6"

6" x 8" x 6'1

1

CONTROLLED RELEASING TERMINAL

SURFACE

GROUND

(CRT) POST

POSTS

STEEL TUBE

HOLE

ƒ" DIA.

HOLES

3•" DIA.

(NO WASHER)

HEAD BOLT 

†" DIA. x 10" BUTTON

5•" x 7•" x 45•" 

BOLT HOLES

TWO ‡" DIA.

TUBING

STRUCTURAL

8" x 6" x ‰"

BOLT HOLE

‡" DIA. 

8. 

ALL CURVED GUARDRAIL SHALL BE SHOP BENT.

10. 

9. 

6. 

7. 

5. 

4. 

3. 

2. 

1. 

11. 

BUT ARE NOT LIMITED TO, THE FOLLOWING:

OF TWO ROADWAYS. TYPICAL APPLICATIONS INCLUDE, 

USED TO SHIELD HAZARDS AT THE INTERSECTION 

APPLICATION: THE TRANSITION TYPE 3J MAY BE 

THIS STANDARD. MAXIMUM FILL SLOPE SHALL BE 2:1.

SHALL BE IN ACCORDANCE WITH SHEET ONE OF 

GUARDRAIL TO WHICH THEY ARE ATTACHED, AND 

MATCH THE GRADING AND PAVING OF THE 

GRADING AND PAVING FOR THE 3J & 3K SHALL 

TUBING TO ASTM A 500.

CONFORM TO ASTM A 36, AND THE STRUCTURAL

17 FT., AND 25 FT.-6 IN. RADII. PLATES SHALL 

THE CENTER OF THE CURVE FOR THE 8 FT.-6 IN., 

THE RAIL IS NOT BOLTED TO THE CRT POST AT 

AMERICAN WELDING SOCIETY.

SHALL MEET ALL REQUIREMENTS OF THE 

STRUCTURAL TUBING TO ASTM A 500. WELDING 

PLATES SHALL CONFORM TO ASTM A 36, AND 

THE ANCHOR PLATE AND FIRST POST.

NUT WITH THE CABLE INSTALLED TAUT BETWEEN 

OUTSIDE NUT SHALL BE TORQUED AGAINST INSIDE 

HOLES ARE NOT REQUIRED.

SELECTED, SOIL PLATE CONNECTION BOLT 

WHEN THE SOIL PLATE WELDED OPTION IS 

THE POST OR BOLTS.

POST INSERTED IF NO DAMAGE OCCURS TO 

THE STEEL TUBE MAY BE DRIVEN WITH WOOD 

NOTES

A. 

B. 

CANAL SERVICE ROADS AT BRIDGE ENDS.

INTERSECTING ROADWAYS, ETC..

INTERRUPTIONS IN GUARDRAIL RUNS BY 

(FLARED) OR (NONFLARED) WITH 37 FT.-6 IN. LENGTH.

END TREATMENT IS REQUIRED USE THE END ANCHORAGE 

SERVICE ROADS. WHEN AN APPROVED CRASH-TESTED 

SHALL BE USED ONLY ON DRIVEWAYS AND LOW SPEED 

THE LOW SPEED (<45 MPH) END ANCHORAGE TYPE 3K 

18"

NO WASHER

31"

(
T

Y
P
.)

2
"
 

M
A

X
.

SEE NOTE 4

SEE ANCHOR DETAIL

STEEL TUBE (SEE DETAIL)

POST

BREAKWAY

DETAIL

SEE ANCHOR

WASHER (SEE NOTE 8)

TWO 1" NUTS AND

STEEL PIPE, 13" LONG

10" SCHEDULE 40 GALV.

END POST

BREAKWAY

(SEE NOTE 10)

ANCHOR PLATE

(TYP.)(SEE DETAIL)

WOOD BREAKAWAY POST

GALV. NAILS

TWO 10d

SPACER (SEE DETAIL)

BEARING PLATE AND

WASHER (SEE NOTE 8)

TWO 1" NUTS AND

(SEE DETAIL)

SOIL PLATE

UNDER BOTH HEAD AND NUT

AND NUT WITH RECTANGULAR WASHER

†" DIA. x 1 •" HEX HEAD BOLT

WELDED TO 10" DIA. PIPE

…" x 4" x 12" STEEL PLATE
WITH NO WASHER (NO CONNECTION TO POST)

BUTTON HEAD WITH BOLT AND RECESS NUT

ATTACH W-BEAM TO PIPE WITH †" DIA. x 2"

PIPE 7" FROM TOP

ƒ" DIA. HOLE IN STEEL

4•" (TYP.)

‚"

‚"

TIGHTEN NUTS ON U-BOLTS

SIX ƒ" CABLE CLIPS,

SLEEVE (2…" O.D.)

5•" STD. 2" PIPE

SECURE POST IN TUBE

2 WASHERS (EACH POST) TO

ƒ" DIA. x 10" BOLT, NUT, AND 

WITH ONE SWAGED END

ƒ" DIA. x 9'-0" CABLE

WASHERS (2 REQUIRED PER POST)

ƒ" DIA x 8" BOLT, NUT AND 2 ‚"

(SEE NOTE 7)

TUBE CONNECTIONS 

OPTION FOR SOIL PLATE-STEEL 

WELDED CONNECTION 

1" NUT

ANCHOR DETAIL

(SEE DETAIL)

STEEL TUBE

THREAD FULL LENGTH

1" DIA. x 4" STUD

STEEL TUBE

GALVANIZED STRUCTURAL 

2•" x 2•" x ‚" x 8"

TO STEEL TUBE

STEEL PLATE WITH 1ˆ" DIA. HOLE

TACK WELD 2•" x 2•" x ‚"

2'-0"

9" 9"

9"

6"

BOLT HOLES

TWO ‡" DIA.

8"

8"

4"

3"

WITH TWO 10d GALV. NAILS

SECURE FROM ROTATION

FOR STEEL TUBE

BEARING PLATE

1 ˆ" DIA. HOLE

†" STEEL PLATE

TACK-WELDED TO

SPACER PLATE 

‰" x 1" x 8" STEEL 

PLATE

†" STEEL 

1'-6"

SOIL PLATE

‚" STEEL PLATE

(SEE NOTE 10)

ANCHOR PLATE

(SEE DETAIL)

STEEL TUBE

M
A
I
N
 

H
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G

H
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A
Y

6
'-

3
"

RADIUS

8'-6"

17'

25'-6"

35'

ANGLE

5

6

7

7

8

9

9

10

11

L W

25'

30'

40' 40'

50'

15'

15'

15'

20'

20'

11' 13'

22" 27' 31'

33' 47'

46' 55' 64'

STANDARD POST & BLOCK

W

8'
-6

" 
TO 

35
' R

ADI
US

AT

SPACING

W
IT

H
N
O

B
O
LT

HEAD

WASHERS

L

12'-6"

END ANCHORAGE TYPE 3K PAY LIMIT

APPROACH ROADWAY OR DRIVEWAY

6'-3"

T
R
A
N
S
IT
IO

N

TY
PE 3J

PAY
LIMIT

(SEE TYPE 3J APPLICATION TABLE)

OBJECTS, 2:1 MAX. SLOPE PERMITTED.

MAINTAINED FREE OF FIXED 

AREA BEHIND GUARDRAIL TO BE

C
R
T

P
O
S
T
S

INTERSECTING ROADWAYS TRANSITION - TYPE 3J TRANSITION

3 NO BOLT

SEE NOTE 

POSTS

NO. CRT

FIXED OBJECTS

AREA FREE OF

FOR ANGLE

CURVED RAIL

PAY LENGTH

END OF GUARDRAIL

(SEE TYPE 3J APPLICATION TABLE)

15°

4 SPACES AT 6'-3" = 25' (8'-6" RADIUS SHOWN)

15°

TRANSITION TYPE 3J APPLICATION

75°-90°

91°-105°

75°-85°

86°-95°

96°-105°

75°-85°

86°-95°

96°-105°

75° 90° 105°

90°

15° 15°

75°-105°

APPLI
CATI

ON 
TABLE)

(S
EE 

TYPE 
3J

1

1

1
1

1 2
2
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STANDARD PLAN NO.

M-606-1

~

~

SHALL CONFORM TO AASHTO M 30 TYPE II.

THE ƒIN. GALVANIZED WIRE ROPE (CABLE) 

END ANCHORAGE (FLARED) OR (NONFLARED)

TYPE 3K OR TYPE 3 GUARDRAIL WITH 

AFTER GALVANIZING.

NOT BE PUNCHED, DRILLED, CUT, OR WELDED 

IN CONFORMANCE WITH ASTM A 123. POSTS SHALL

ALL STRUCTURAL STEEL SHALL BE GALVANIZED 

R-X

R-X

R-X

R-X

Full Path:

Colorado Department of Transportation

Division of Project Support

OTHER DETAILS.

SEE SHEET 5 FOR ANCHOR PLATE AND 

15"

25"

TYPE 3 W-BEAM 31 INCHES

GUARDRAIL SYSTEM (MGS)

MIDWEST

www.codot.gov/business/designsupport

7"

23"

WOOD BREAKAWAY POST

7•"

17•" 

45•"

2…" DIA. HOLE

5•"

15•"

2

HOLES

‡" DIA.

TWO

2"

REQUIRED FOR TYPE 3K

DIAPHRAGMS PERMITTED BUT NOT 

BUFFER TERMINAL (SEE SHEET 6)

LOW SPEED END ANCHORAGE - TYPE 3K

11/01/18
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Removed reference to Transistion Type 3L
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CIVIL ENGINEER:

SHEET INDEX:

VICINITY MAP

DESCRIPTION:DRAWING NO.

OWNER:

SITE

PUBLIC IMPROVEMENTS REPAIR PLANS FOR
CLAUDE COURT STRUCTURE

STRUCTURE ID: NGLN-CL-0.4-120
A PORTION OF CLAUDE BRIDGE RIGHT-OF-WAY,

LOCATED IN THE SOUTHEAST QUARTER OF SECTION 35,
TOWNSHIP 1 SOUTH, RANGE 68 WEST OF THE 6TH P.M.,

CITY OF NORTHGLENN, COUNTY OF ADAMS, STATE OF COLORADO

BENCHMARK INFORMATION

SURVEY:

’ – 

’

NOTES:

EXISTING UTILITY LOCATIONS:

NOTE:

QUANTITIES

DESCRIPTION UNIT QUANTITY

REMOVAL OF SIDEWALK LS 1

REMOVAL OF PEDESTRIAN RAIL LS 1

HEADWALL & WINGWALL CURB LS 1

BRIDGE RAIL, TRANSITIONS AND GUARDRAIL LS 1

CONCRETE SIDEWALK LS 1

MOBILIZATION LS 1

TEMPORARY TRAFFIC CONTROL LS 1

thayashi
Colorado Seal



11-17-22

thayashi
Colorado Seal

thayashi
2022 Signature



11-17-22

thayashi
Colorado Seal

thayashi
2022 Signature



EXISTING UTILITY LOCATIONS:

NOTE:
11-17-22

thayashi
Colorado Seal

thayashi
2022 Signature



VICINITY MAP

SITE

PUBLIC IMPROVEMENTS REPAIR PLANS FOR
E 112TH PLACE STRUCTURE

STRUCTURE ID: NGLN-HI-0.0-112
A PORTION OF EAST 112TH PLACE BRIDGE RIGHT-OF-WAY,

LOCATED IN THE SOUTHEAST QUARTER OF SECTION 3,
TOWNSHIP 2 SOUTH, RANGE 68 WEST OF THE 6TH P.M.,

CITY OF NORTHGLENN, COUNTY OF ADAMS, STATE OF COLORADO

BENCHMARK INFORMATION

CIVIL ENGINEER:

OWNER:

SURVEY:

’ – 

’

SHEET INDEX:
DESCRIPTION:DRAWING NO.

NOTES:

EXISTING UTILITY LOCATIONS:

NOTE:

QUANTITIES

DESCRIPTION UNIT QUANTITY

DEBRIS REMOVAL & DISPOSAL
(OPTIONAL) LS 1

CHEVRON ALIGNMENT (W1-8R), 18x24 EA 5

BICYCLE/PEDESTRIAN (W11-15), 30x30
WITH BEACON EA 2

PEDESTRIAN (R10-3), 9x12
WITH PEDESTRIAN ACCESSIBLE SIGNAL EA 2

CONCRETE REPAIR LS 1

PAINT BRIDGE RAIL LS 1

MOBILIZATION LS 1

TEMPORARY TRAFFIC CONTROL LS 1

thayashi
Colorado Seal



24'
17'

23'
15'

EXISTING
CROSSWALK

STRIPING

STA = 1+98.00
OFF = 24.00 '

STA = 1+67.00
OFF = 24.00 '

STA = 1+25.00
OFF = 27.00'

60"
60"

60"

60"

3

1

ADA
PASSING

AREA

ADA
PASSING

AREA

NEW

(W1-8R)
PLACE BEHIND EXISTING

(W1-8L) (TYP. OF 4 )

EXISTING GUARD
RAIL TO REMAIN

STA 0+97.8
N: 101341.98
E: 262333.71

STA = 2+20.50
OFF = 24.00 '

NEW

(W1-8R)
STA = 3+40.87
OFF = 27.02'

STA 2+40.71
N: 101212.5695
E: 262345.8876

PCC

STA 3+58.19
N: 101169.5573
E: 262452.7900

PT C2

C1
R = 95.6'

C2
R = 173'

EXISTING TRAIL

NEW

(W11-15)
WITH BEACON
STA = 2+95.03
OFF = -26.00 '

NEW

(W11-15)
WITH BEACON

FOR
PUSH  BUTTON

NEW

(R10-3)
WITH PEDESTRIAN

ACTIVATED SIGNAL
STA = 2+35.00

OFF = 29.00 '

FOR
PUSH  BUTTON

NEW

(R10-3)
WITH PEDESTRIAN
ACTIVATED SIGNAL
STA = 1+85.00
OFF = -23.50 '

NEW

(W1-8R)
PLACE BEHIND EXISTING
(W1-8L)

1

3

NEW

(W1-8R)
PLACE BEHIND EXISTING

(W1-8L) (TYP. OF 4 )

NEW

(W1-8R)
PLACE BEHIND EXISTING

(W1-8L) (TYP. OF 5 )

112TH PLACE

SIDEWALK

CURB AND
GUTTER (TYP.)

EXISTING
PATH

NORTHGLENN
NGLN-HI-0.0-112
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	013300 Submittal Procedures rev.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for submitting Shop Drawings, Product Data, Samples, and other submittals.

	1.3 DEFINITIONS
	A. Action Submittals:  Written and graphic information that requires Engineer’s responsive action.
	B. Informational Submittals:  Written information that does not require Engineer’s responsive action.  Submittals may be rejected for not complying with requirements.

	1.4 SUBMITTAL PROCEDURES
	A. Coordination:  Coordinate preparation and processing of submittals with performance of construction activities.
	1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.

	B. Processing Time:  Allow enough time for submittal review, including time for resubmittals, as follows.  Time for review shall commence on Engineer receipt of submittal.  No extension of the Contract Time will be authorized because of failure to tra...
	1. Initial Review:  Allow 10 days for initial review of each submittal.  Allow additional time if coordination with subsequent submittals is required.  Engineer will advise Contractor when a submittal being processed must be delayed for coordination.
	2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner as initial submittal.
	3. Resubmittal Review:  Allow 10 days for review of each resubmittal.

	C. Deviations:  Highlight or otherwise specifically identify deviations from the Contract Documents on submittals.
	D. Additional Copies:  Unless additional copies are required for final submittal, and unless Engineer observes noncompliance with provisions in the Contract Documents, initial submittal may serve as final submittal.
	E. Submit a minimum of four paper copies of each submittal unless otherwise indicated.  Two copies will be returned to the contractor.
	1. Submit one copy of submittal to concurrent reviewer in addition to specified number of copies to Engineer.
	2. Submit five copies of operation and maintenance manuals.

	F. Transmittal:  Package each submittal individually and appropriately for transmittal and handling.  Transmit each submittal using a transmittal form.  Engineer will return submittals, without review, received from sources other than Contractor.
	1. Transmittal Form:  Complete the sample form at end of Section and include with submittals.  City will provide electronic version upon request.  Include the following information:
	a. Project name.
	b. Date.
	c. Name of Contractor.
	d. Name of subcontractor.
	e. Name of supplier.
	f. Name of manufacturer.
	g. Submittal number.
	h. Number and title of appropriate Specification Section.
	i. Drawing number and detail references.
	j. Location(s) where product is to be installed.
	k. Other necessary identification.

	2. On an attached separate sheet, prepared on Contractor's letterhead, record relevant information, requests for data, revisions other than those requested by Engineer on previous submittals, and deviations from requirements in the Contract Documents,...

	G. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal.
	1. Note date and content of previous submittal.
	2. Note date and content of revision in label or title block and clearly indicate extent of revision.
	3. Resubmit submittals until they are marked "A - NO EXCEPTIONS TAKEN or
	B - FURNISH AS CORRECTED”.

	H. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary for performance of construction activities.  Show distribution on trans...
	1. Use for Construction:  Use only final submittals with mark indicating "A - NO EXCEPTIONS TAKEN or B - FURNISH AS CORRECTED” taken by Owner’s Representative.

	I. Required Submittals: (This is not an all inclusive list.  Engineer reserves the right to request additional submittals as required.
	1. Project Schedule
	2. Subcontractor list if applicable
	3. All other requested submittals in separate sections.



	PART 2 -  PRODUCTS
	2.1 ACTION SUBMITTALS
	A. General:  Prepare and submit Action Submittals required by individual Specification Sections.
	1. Submit electronic submittals directly to extranet specifically established for Project.

	B. Product Data:  Collect information into a single submittal for each element of construction and type of product or equipment.
	1. If information must be specially prepared for submittal because standard printed data are not suitable for use, submit as Shop Drawings, not as Product Data.
	2. Mark each copy of each submittal to show which products and options are applicable.
	3. Include the following information, as applicable:
	a. Manufacturer's written recommendations.
	b. Manufacturer's product specifications.
	c. Manufacturer's installation instructions.
	d. Manufacturer's catalog cuts.
	e. Compliance with specified referenced standards.
	f. Testing by recognized testing agency.
	g. Application of testing agency labels and seals.
	h. Notation of coordination requirements.


	C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base Shop Drawings on reproductions of the Contract Documents or standard printed data, unless submittal of Engineer’s CAD Drawings are otherwise permitted.
	D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these characteristics with other elements and for a comparison of these characteristics between submittal and actual component as delivered and installed.
	E. Subcontract List:  Prepare a written summary identifying individuals or firms proposed for each portion of the Work, including those who are to furnish products or equipment fabricated to a special design.   Include the following information in tab...
	1. Name, address, and telephone number of entity performing subcontract or supplying products.


	2.2 INFORMATIONAL SUBMITTALS
	A. General:  Prepare and submit Informational Submittals required by other Specification Sections.
	B. Qualification Data:  Prepare written information that demonstrates capabilities and experience of firm or person.  Include lists of completed projects with project names and addresses, names and addresses of Owner’s Representatives and owners, and ...
	C. Welding Certificates:  Prepare and provide documentation that welding procedures and personnel comply with AWS requirements.  Include names of firms and personnel certified.
	D. Product Certificates:  Prepare written statements on manufacturer's letterhead certifying that product complies with requirements in the Contract Documents.
	E. Material Certificates:  Prepare written statements on manufacturer's letterhead certifying that material complies with requirements in the Contract Documents.
	F. Design Data:  Prepare written and graphic information, including, but not limited to, performance and design criteria, list of applicable codes and regulations, and calculations.  Include list of assumptions and other performance and design criteri...
	G. Manufacturer's Instructions:  Prepare written or published information that documents manufacturer's recommendations, guidelines, and procedures for installing or operating a product or equipment.  Include name of product and name, address, and tel...
	H. Material Safety Data Sheets (MSDSs):  Submit information directly to Owner; do not submit to Owner’s Representative.
	1. Owner’s Representative will not review submittals that include MSDSs and will return the entire submittal for resubmittal.


	2.3 DELEGATED DESIGN
	A. Performance and Design Criteria:  Where professional design services or certifications by a design professional are specifically required of Contractor by the Contract Documents, provide products and systems complying with specific performance and ...
	1. If criteria indicated are not sufficient to perform services or certification required, submit a written request for additional information to Engineer.

	B. Delegated-Design Submittal:  In addition to Shop Drawings, Product Data, and other required submittals, submit three copies of a statement, signed and sealed by the responsible design professional, for each product and system specifically assigned ...
	1. Indicate that products and systems comply with performance and design criteria in the Contract Documents.  Include list of codes, loads, and other factors used in performing these services.



	PART 3 -  EXECUTION
	3.1 CONTRACTOR'S REVIEW
	A. Review each submittal and check for coordination with other Work of the Contract and for compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with approval stamp before submitting to Engineer.
	B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name and location, submittal number, Specification Section title and number, name of reviewer, date of Contractor's approval, and statement certifying that submi...

	3.2 OWNER’S REPRESENTATIVE'S AND CONSTRUCTION MANAGER'S ACTION
	A. General:  Engineer will not review submittals that do not bear Contractor's approval stamp and will return them without action.
	B. Action Submittals:  Engineer will review each submittal, make marks to indicate corrections or modifications required, and return it.  Engineer will stamp each submittal with an action stamp and will mark stamp appropriately to indicate action take...
	1. A - NO EXCEPTIONS TAKEN
	2. B - FURNISH AS CORRECTED
	3. C - REJECTED – SEE REMARKS
	4. D - REVISE AND RESUBMIT

	C. Informational Submittals:  Engineer will review each submittal and will not return it, or will return it if it does not comply with requirements.  Engineer will forward each submittal to appropriate party.
	D. Partial submittals are not acceptable, will be considered nonresponsive, and will be returned without review.
	E. Submittals not required by the Contract Documents may not be reviewed and may be discarded.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for submitting Shop Drawings, Product Data, Samples, and other submittals.

	1.3 DEFINITIONS
	A. Action Submittals:  Written and graphic information that requires Engineer’s responsive action.
	B. Informational Submittals:  Written information that does not require Engineer’s responsive action.  Submittals may be rejected for not complying with requirements.

	1.4 SUBMITTAL PROCEDURES
	A. Coordination:  Coordinate preparation and processing of submittals with performance of construction activities.
	1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.

	B. Processing Time:  Allow enough time for submittal review, including time for resubmittals, as follows.  Time for review shall commence on Engineer receipt of submittal.  No extension of the Contract Time will be authorized because of failure to tra...
	1. Initial Review:  Allow 10 days for initial review of each submittal.  Allow additional time if coordination with subsequent submittals is required.  Engineer will advise Contractor when a submittal being processed must be delayed for coordination.
	2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner as initial submittal.
	3. Resubmittal Review:  Allow 10 days for review of each resubmittal.

	C. Deviations:  Highlight or otherwise specifically identify deviations from the Contract Documents on submittals.
	D. Additional Copies:  Unless additional copies are required for final submittal, and unless Engineer observes noncompliance with provisions in the Contract Documents, initial submittal may serve as final submittal.
	E. Submit a minimum of four paper copies of each submittal unless otherwise indicated.  Two copies will be returned to the contractor.
	1. Submit one copy of submittal to concurrent reviewer in addition to specified number of copies to Engineer.
	2. Submit five copies of operation and maintenance manuals.

	F. Transmittal:  Package each submittal individually and appropriately for transmittal and handling.  Transmit each submittal using a transmittal form.  Engineer will return submittals, without review, received from sources other than Contractor.
	1. Transmittal Form:  Complete the sample form at end of Section and include with submittals.  City will provide electronic version upon request.  Include the following information:
	a. Project name.
	b. Date.
	c. Name of Contractor.
	d. Name of subcontractor.
	e. Name of supplier.
	f. Name of manufacturer.
	g. Submittal number.
	h. Number and title of appropriate Specification Section.
	i. Drawing number and detail references.
	j. Location(s) where product is to be installed.
	k. Other necessary identification.

	2. On an attached separate sheet, prepared on Contractor's letterhead, record relevant information, requests for data, revisions other than those requested by Engineer on previous submittals, and deviations from requirements in the Contract Documents,...

	G. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal.
	1. Note date and content of previous submittal.
	2. Note date and content of revision in label or title block and clearly indicate extent of revision.
	3. Resubmit submittals until they are marked "A - NO EXCEPTIONS TAKEN or
	B - FURNISH AS CORRECTED”.

	H. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary for performance of construction activities.  Show distribution on trans...
	1. Use for Construction:  Use only final submittals with mark indicating "A - NO EXCEPTIONS TAKEN or B - FURNISH AS CORRECTED” taken by Owner’s Representative.

	I. Required Submittals: (This is not an all inclusive list.  Engineer reserves the right to request additional submittals as required.
	1. Project Schedule
	2. Subcontractor list if applicable
	3. All other requested submittals in separate sections.



	PART 2 -  PRODUCTS
	2.1 ACTION SUBMITTALS
	A. General:  Prepare and submit Action Submittals required by individual Specification Sections.
	1. Submit electronic submittals directly to extranet specifically established for Project.

	B. Product Data:  Collect information into a single submittal for each element of construction and type of product or equipment.
	1. If information must be specially prepared for submittal because standard printed data are not suitable for use, submit as Shop Drawings, not as Product Data.
	2. Mark each copy of each submittal to show which products and options are applicable.
	3. Include the following information, as applicable:
	a. Manufacturer's written recommendations.
	b. Manufacturer's product specifications.
	c. Manufacturer's installation instructions.
	d. Manufacturer's catalog cuts.
	e. Compliance with specified referenced standards.
	f. Testing by recognized testing agency.
	g. Application of testing agency labels and seals.
	h. Notation of coordination requirements.


	C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base Shop Drawings on reproductions of the Contract Documents or standard printed data, unless submittal of Engineer’s CAD Drawings are otherwise permitted.
	D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these characteristics with other elements and for a comparison of these characteristics between submittal and actual component as delivered and installed.
	E. Subcontract List:  Prepare a written summary identifying individuals or firms proposed for each portion of the Work, including those who are to furnish products or equipment fabricated to a special design.   Include the following information in tab...
	1. Name, address, and telephone number of entity performing subcontract or supplying products.


	2.2 INFORMATIONAL SUBMITTALS
	A. General:  Prepare and submit Informational Submittals required by other Specification Sections.
	B. Qualification Data:  Prepare written information that demonstrates capabilities and experience of firm or person.  Include lists of completed projects with project names and addresses, names and addresses of Owner’s Representatives and owners, and ...
	C. Welding Certificates:  Prepare and provide documentation that welding procedures and personnel comply with AWS requirements.  Include names of firms and personnel certified.
	D. Product Certificates:  Prepare written statements on manufacturer's letterhead certifying that product complies with requirements in the Contract Documents.
	E. Material Certificates:  Prepare written statements on manufacturer's letterhead certifying that material complies with requirements in the Contract Documents.
	F. Design Data:  Prepare written and graphic information, including, but not limited to, performance and design criteria, list of applicable codes and regulations, and calculations.  Include list of assumptions and other performance and design criteri...
	G. Manufacturer's Instructions:  Prepare written or published information that documents manufacturer's recommendations, guidelines, and procedures for installing or operating a product or equipment.  Include name of product and name, address, and tel...
	H. Material Safety Data Sheets (MSDSs):  Submit information directly to Owner; do not submit to Owner’s Representative.
	1. Owner’s Representative will not review submittals that include MSDSs and will return the entire submittal for resubmittal.


	2.3 DELEGATED DESIGN
	A. Performance and Design Criteria:  Where professional design services or certifications by a design professional are specifically required of Contractor by the Contract Documents, provide products and systems complying with specific performance and ...
	1. If criteria indicated are not sufficient to perform services or certification required, submit a written request for additional information to Engineer.

	B. Delegated-Design Submittal:  In addition to Shop Drawings, Product Data, and other required submittals, submit three copies of a statement, signed and sealed by the responsible design professional, for each product and system specifically assigned ...
	1. Indicate that products and systems comply with performance and design criteria in the Contract Documents.  Include list of codes, loads, and other factors used in performing these services.



	PART 3 -  EXECUTION
	3.1 CONTRACTOR'S REVIEW
	A. Review each submittal and check for coordination with other Work of the Contract and for compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with approval stamp before submitting to Engineer.
	B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name and location, submittal number, Specification Section title and number, name of reviewer, date of Contractor's approval, and statement certifying that submi...

	3.2 OWNER’S REPRESENTATIVE'S AND CONSTRUCTION MANAGER'S ACTION
	A. General:  Engineer will not review submittals that do not bear Contractor's approval stamp and will return them without action.
	B. Action Submittals:  Engineer will review each submittal, make marks to indicate corrections or modifications required, and return it.  Engineer will stamp each submittal with an action stamp and will mark stamp appropriately to indicate action take...
	1. A - NO EXCEPTIONS TAKEN
	2. B - FURNISH AS CORRECTED
	3. C - REJECTED – SEE REMARKS
	4. D - REVISE AND RESUBMIT

	C. Informational Submittals:  Engineer will review each submittal and will not return it, or will return it if it does not comply with requirements.  Engineer will forward each submittal to appropriate party.
	D. Partial submittals are not acceptable, will be considered nonresponsive, and will be returned without review.
	E. Submittals not required by the Contract Documents may not be reviewed and may be discarded.
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	PART 1 -  GENERAL
	1.1 PROJECT DESCRIPTION
	A. The Contractor shall furnish all material, labor, equipment and services necessary for, and incidental to, the 2023 Bridge Rail Improvements project as specified.

	1.2 LOCATION OF WORK
	A. The work is located throughout the City of Northglenn. Prospective bidders should make themselves familiar with the location of the work and all potential access points so as to facilitate progress of the work in a well-organized fashion.

	1.3 TIME OF WORK
	A. The Contractor shall complete all work required by these specifications within (45) calendar days.  The starting time for the Contract shall be ten (10) calendar days following the date of the Notice to Proceed.  Working hours shall be 8:00 A.M. to...

	1.4 PROTECTION OF EXISTING UTILITIES
	A. The Contractor shall be responsible for the protection of existing utilities such as water mains, sanitary and storm sewer systems, gas mains, electrical conduits, telephone lines, irrigation systems and any other utilities within the area; and if ...

	1.5 QUALITY ASSURANCE
	A. Referenced Standards:
	1. City of Northglenn, Public Right-of-Way Standards and Specifications (Current Edition). The Public Right-of-Way Standards and Specifications are available on the city of Northglenn website.
	2. Latest City of Northglenn adopted Building Code.
	3. Colorado Reg. 8 and Federal regulations for the removal of asbestos.

	B. In the event of a conflict occurring between or within the aforementioned Standards and Specifications and the project specifications, the more stringent standard will apply.  The Contractor shall coordinate inspection of the work with Engineer.  A...
	C. City of Northglenn’s Standard Operating Procedures.

	1.6 LIQUIDATED DAMAGES
	A. Liquidated damages shall be set at $500.00 per day.   See Trade Contractor Agreement.

	1.7 SPECIAL CONSIDERATIONS
	A. Contractor shall be responsible for negotiations of any waivers or alternate arrangements required to enable transportation of materials to the site.
	B. Contractor shall be responsible for adhering to the city of Northglenn’s Standard Operating Procedures.

	1.8 SPECIAL CONTRACT PROVISION
	A. The items listed in the Bid Summary are estimated for comparison purposes only.

	1.9 CONTRACT DOCUMENTS FOR CONTRACTORS USE
	A. Refer to Trade Contractor Agreement.
	B. Contractor shall pick up two "no-charge" documents within 10 days from date of Notice to Proceed.

	1.10 ORDER OF CONSTRUCTION AND CONSTRUCTION SCHEDULE
	A. Construction operations will be scheduled to allow the Owner uninterrupted operation of existing adjacent facilities. Coordinate connections with existing work to ensure timely completion of interfaced items.
	B. At no time shall Contractor or his employees modify operation of the existing facilities or start construction modifications without approval of the Owner except in emergency to prevent or minimize damage.
	C. Within 10 days after award of Contract, submit for approval a critical path type schedule. Account for schedule of Subcontracts. Include proper sequence of construction, various crafts, purchasing time, shop drawing approval, material delivery, equ...
	D. If Contractor does not take necessary action to accomplish work according to schedule, he may be ordered by Owner in writing to take necessary and timely action to improve work progress. Order may require increased work forces, extra equipment, ext...

	1.11 PERMITS
	A. Contractor is responsible for securing all required permits for the completion of the work with all agencies with jurisdictional authority.  Below is a list of required permits.  This is not an all encompassing list of permits that may be required.
	1. Right of Way Permit – Required, but City at its sole discretion, may waive fees


	1.12 SAFETY AND HEALTH REGULATIONS FOR CONSTRUCTION
	A. These construction documents are to be governed, at all times, by applicable provisions of the Federal Law(s), including but not limited to the latest amendment of the following:
	1. Williams-Steiger Occupational Safety and Health Act of 1970, Public Law 94-596.
	2. Part 1910-Occupational Safety and Health Standards, Chapter XVII of Title 29, Code of Federal Regulations.
	3. Part 1926-Safety and Health Regulations for Construction, Chapter XVII of Title 29, Code of Federal Regulations.
	4. Part II Department of Labor Occupational Safety and Health Administration 29CFR Part 1926 Occupational Safety and Health Standards - Excavations; Final Rule.


	1.13 PRECONSTRUCTION CONFERENCE
	A. A pre-construction conference shall be held at the Owner's office after award of Contract.  Engineer will notify the Contractor as to the date and time of the conference 2 weeks in advance of the proposed date. Contractor's Project Manager and Proj...

	1.14 PROGRESS MEETING
	A. The Engineer will conduct construction meetings involving:
	1. Contractor’s project manager
	2. Contractor’s project superintendent
	3. Engineer’s designated representative(s).
	4. Contractor’s subcontractors as appropriate to the work in progress.

	B. The Engineer’s designated representative(s) will take meeting minutes and submit copies of the meeting minutes to participants and designated recipients identified at the Preconstruction Conference.  Corrections, additions or deletions to the minut...
	C. The Engineer’s designated representative(s) will have available at each meeting full chronological file of all previous meeting minutes.
	D. The Contractor shall have available at each meeting up-to-date record drawings.
	E. The Contractor shall provide a two-week schedule projection at each weekly meeting.

	1.15 CHANGE MODIFICATION PROCEDURES
	A. Request for Information (RFI’s)
	1. Contractor shall request clarification of contract documents by issuing a Request for Information to the RPR.  Contractor shall afford at least 48 hours for Engineer's response.  Engineer will provide electronic copy upon request.

	B. Field Orders:
	1. A written order effecting a change in the work not involving an adjustment in the contract price or an extension of the contract time, issued by the Engineer or the Owner to the Trade Contractor during Construction.

	C. Change Order:
	1. A written order to the Trade Contractor authorizing an addition, deletion, or revision in the work within the general scope of the contract documents, or authorizing an adjustment in the contract price and/or contract time.  Owner will provide elec...


	1.16 MEASUREMENT AND PAYMENT
	A. General:
	1. The total bid price shall cover all work required by the Contract Documents.  All costs in connection with the proper and successful completion of the work, including furnishing all materials, equipment, supplies, and appurtenances; providing all c...

	B. Estimated Quantities:
	1. The estimated quantities identified in the Bid Summary are approximate and are to be used only (a) as a basis for estimating the probable cost of the work.  The actual amounts of work done and materials furnished under unit price items may differ f...
	2. No direct payment shall be made for site clearing and cleaning, excavation, or compaction accordance with industry standards and governing regulations.

	C. Measurement and Payment Items:
	1. Bid Items 1, 21 and 30 – Debris Removal and Disposal (LS):
	2. Bid Items 2 and 13 – Removal of Sidewalk (LS):
	3. Bid Item 3 – Removal of Curb and Gutter (LS):
	4. Bid Items 4 and 14 – Removal of Pedestrian Rail (LS):
	5. Bid Item 5 – Bridge Sidewalk and Rail Curb (LS):
	6. Bid Items 6 and 16 – Bridge Rail, Transitions and Guardrail (LS):
	7. Bid Items 7 and 17 – Concrete Sidewalk (LS):
	8. Bid Item 8 – Concrete Curb and Gutter (LS):
	9. Bid Items 9, 18, 27 and 31 – Mobilization (LS):
	10. Bid Items 10, 19, 28 and 32 – Temporary Traffic Control (LS):
	11. Bid Item 11 – Variable Message Sign (EA):
	12. Bid Items 12, 20, 29 and 33 – F/A Minor Contract Revisions (FA):
	13. Bid Item 15 – Headwall and Wingwall Curb (LS):
	14. Bid Item 22 – Chevron Alignment (W1-8R) 18x24 (LS):
	15. Bid Item 23 – Bicycle/Pedestrian (W11-15) 30x30 with Beacon (LS):
	16. Bid Item 24 – Pedestrian (R10-9) 9x12 with Pedestrian Accessible Signal (LS):
	17. Bid Item 25 – Concrete Repair (LS):
	18. Bid Item 26 – Paint Bridge Rail (LS):



	PART 2 -  PRODUCTS (NOT USED)
	PART 3 -  EXECUTION
	3.1 CONSTRUCTION REQUIREMENTS
	A. Contractor shall take reasonable precaution to prevent damage to existing facilities.  All facilities damaged or removed during construction shall be restored or replaced to like new condition.
	B. Contractor to make all payments for the removal and disposal of asbestos containing materials as shown in the environmental assessment in accordance with all state and federal regulations.
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	BID NO: IFB 2023-017
	ISSUE DATE: 
	BID TITLE: 2023 Bridge Rail Improvements
	SUBMISSION DEADLINE: 2:00 p.m.
	on: July 18, 2023
	1: Gregory Kothe
	2: gkothe@northglenn.org
	3: (720) 708-0393
	PREBID CONFERENCE 1: Yes
	PREBID CONFERENCE 2: June 27, 2023
	PREBID CONFERENCE 3: Northglenn M&O Facility - 12301 Claude Court, Northglenn CO 80241
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	Purpose: The City is soliciting the improvement of (4) of the City's bridge rails as listed in the Bid Summary.
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