

CITY OF NORTHGLENN

**112th Ave Corridor Improvements
IFB 2018-018**

ADDENDUM NO. 1

DATED: October 26, 2018

TO: PROSPECTIVE BIDDERS

The following adds to, supplements, amends, or clarifies by way of explanation, portions of the Contract Documents for the above-named project.

It will be the responsibility of the Bidders to acknowledge receipt of Addenda as part of their submitted bids. Failure to do so will be grounds for the City to consider the bid non-responsive.

The Contract Documents are hereby modified by the following items:

BID SUMMARY: Updated bid summary attached

SPECIFICATIONS: None

DRAWINGS: CADD files download link

<http://webshare.northglenn.org/?a=d&i=iMWQ9vHe8i>

QUESTIONS AND ANSWERS: None

City of Northglenn
Daniel Martinez
Civil Engineer II

Attachments: Pre-Bid Conference Sign-In Sheet
Bid Summary
CADD Files

END OF ADDENDUM NO. 1

112th Ave Improvements - IFB 2018-018
Pre-Bid Meeting Sign-In Sheet

Tuesday, October 23, 2018, 10:00 AM
12301 Claude Court, Northglenn, CO 80233

	Company	Representative Name	Phone Number	Email Address
1	Stanley Busc Hanth	Fred Binning	7-460-4729	binningjoff@stanleygroup.com
2	Colorado Concrete	Phil P. Deboran	97944 1235	phil@coloradobcconcrete.com
3	CHARTIS CONCRETE	Billy HARGROVE	720-252-7959	ARLENE@CHARTISCONCRETE.COM
4	Stanley Consultants	Curtis Genaebllich	303-944-6332	genaebllichcurtis@stanleygroup.com
5	TJM CONSTRUCTION	TOM WAGENS	720-937-2833	TOMW@TJM.CO
6	CT Grey Construction	Haywood Hogan	818-235-6886	HaywoodHogan2@gmail.com
7	KCI Colorado, Inc	Dawn Luada	303-791-3759	blids@kci.co.com
8	NOBIA CONCRETE	JAY SUTERSON	303-637-9233	NOBIA@NOBIACONCRETE.COM
9	TECHNOLOGY CONSTRUCTORS INC.	JONATHAN REED	303-431-2961	ED.TEI@CONCAST.NET
10	Duran Excavating Inc	Dustin Duran	970-351-0192	dustind@duranexcavating.com
11	Hall-Irwin Corp.	Zeb Landis	570-342-6795	rlandis@hall-irwin.com
12	CEI	Zach Thernell	303-562-2000	zthernell@ceiconsructors.com
13	ASPHALT SPECIALTIES Co. Inc.	MIKE FARMAN	303-289-8555	MIKEF@ASPHALT-SPECIALTIES.COM
14	ASPHALT SPECIALTIES Co. Inc	Jim Hoffman	303-289-8555	Jim.H@ASPHALT-SPECIALTIES.COM
15	PLM Asphalt+Concrete LLC	Van Miranda	303-287-0977	vmiranda@plmns.com
16	GOODLAND CONSTRUCTION	Ryan Aberley	303-278-8100	ryan@goodlandconstruction.com
17	SALBOS INTERSTATE	A. CHANDLER	353-710-2423	BIDS@SALBOS.ORG
18	HAMON INTERSTRUCTURE	Daniel Escobedo	305-901-7533	DANNY@HAMONINTERSTRUCTURE.COM
19				
20				

BID SUMMARY

(Vendor Name)

Hereby submits to the City of Northglenn, Colorado the following bid items complete and in place as specified for the: **112th Ave
Corridor Improvements - IFB 2018-018**

Item No.	Contract Item No.	Description	Quantity	Unit	Unit Cost	Total Cost
1	201-00000	Clearing and Grubbing	1	LS	\$ -	\$ -
2	202-00031	Removal of Fire Hydrant	1	EA	\$ -	\$ -
3	202-00032	Removal of Valve	1	EA	\$ -	\$ -
4	202-00035	Removal of Pipe	5	LF	\$ -	\$ -
5	202-00200	Removal of Sidewalk	158	SY	\$ -	\$ -
6	202-00203	Removal of Curb and Gutter	29	LF	\$ -	\$ -
7	202-00210	Removal of Concrete Pavement	426	SY	\$ -	\$ -
8	202-00220	Removal of Asphalt Mat	228	SY	\$ -	\$ -
9	202-00240	Removal of Asphalt Mat (Planing)	1002	SY	\$ -	\$ -
10	202-00250	Removal of Pavement Marking	600	SF	\$ -	\$ -
11	202-00810	Removal of Ground Sign	1	EA	\$ -	\$ -
12	202-01000	Removal of Fence	427	LF	\$ -	\$ -
13	202-04005	Clean Valve Box	3	EA	\$ -	\$ -
14	203-00000	Unclassified Excavation	568	CY	\$ -	\$ -
15	203-01500	Blading	16	HR	\$ -	\$ -
16	203-01597	Potholing	28	HR	\$ -	\$ -
17	207-00210	Stockpile Topsoil	157	CY	\$ -	\$ -
18	208-00005	Erosion Log	40	LF	\$ -	\$ -
19	208-00020	Silt Fence	883	LF	\$ -	\$ -
20	208-00035	Aggregate Bag	18	LF	\$ -	\$ -
21	208-00045	Concrete Washout Structure	1	EA	\$ -	\$ -
22	208-00050	Storm Drain Inlet Protection	2	EA	\$ -	\$ -
23	208-00207	Erosion Control Management	3	DAY	\$ -	\$ -
24	210-00760	Reset Luminaire	1	EA	\$ -	\$ -
25	210-00810	Reset Ground Sign	1	EA	\$ -	\$ -
26	210-00815	Reset Sign Panel	2	EA	\$ -	\$ -
27	210-00816	Reset Sign Panel (Special)	2	EA	\$ -	\$ -
28	210-00827	Reset Pull Box	1	EA	\$ -	\$ -
29	210-00830	Reset Traffic Signal Face	9	EA	\$ -	\$ -
30	210-00840	Reset Traffic Signal Pole	1	EA	\$ -	\$ -
31	210-00842	Reset Traffic Signal Mast Arm	1	EA	\$ -	\$ -
32	210-00858	Reset Pedestal Pole	1	EA	\$ -	\$ -
33	210-00860	Reset Pedestrian Push Button	2	EA	\$ -	\$ -
34	210-00865	Reset Pedestrian Signal Head	2	EA	\$ -	\$ -
35	210-00866	Reset Fire Preemption Unit & Timer	2	EA	\$ -	\$ -
36	210-00890	Reset Intersection Detection System (Camera)	3	EA	\$ -	\$ -
37	210-04050	Adjust Valve Box	6	EA	\$ -	\$ -
38	210-04011	Adjust Manhole	2	EA	\$ -	\$ -

39	212-00006	Seeding (Native)	0.29	ACRE	\$ -	\$ -
40	212-00050	Sod	1231	SF	\$ -	\$ -
41	213-00000	Mulching	0.29	ACRE	\$ -	\$ -
42	213-00061	Mulch Tackifier	145	LB	\$ -	\$ -
43	217-00000	Herbicide Treatment	43	SY	\$ -	\$ -
44	240-00000	Wildlife Biologist	20	HR	\$ -	\$ -
45	240-00100	Prairie Dog Management	1	LS	\$ -	\$ -
46	304-06007	Aggregate Base Course (Class 6)	485	CY	\$ -	\$ -
47	403-00720	Hot Mix Asphalt (Patching) (Asphalt)	66	TON	\$ -	\$ -
48	403-32841	Hot Mix Asphalt (Grading SG) (100) (PG 64-22)	263	TON	\$ -	\$ -
49	403-34841	Hot Mix Asphalt (Grading SX) (100) (PG 64-22)	220	TON	\$ -	\$ -
50	411-10255	Emulsified Asphalt (Slow Setting)	294	GAL	\$ -	\$ -
51	412-00800	Concrete Pavement (8 Inch)	95	SY	\$ -	\$ -
52	503-00018	Drilled Caisson (18 Inch)	12	LF	\$ -	\$ -
53	503-00036	Drilled Caisson (36 Inch)	57	LF	\$ -	\$ -
54	506-00206	Rip Rap (6 Inch)	3	CY	\$ -	\$ -
55	607-01050	Fence Wire With Metal Posts	672	LF	\$ -	\$ -
56	607-11525	Fence (Plastic)	350	LF	\$ -	\$ -
57	608-00006	Concrete Sidewalk (6 Inch)	398	SY	\$ -	\$ -
58	608-00010	Concrete Curb Ramp	97	SY	\$ -	\$ -
59	609-21020	Curb & Gutter Type 2 (Section II-B)	365	LF	\$ -	\$ -
60	613-01300	3 Inch Electrical Conduit (Plastic)	1565	LF	\$ -	\$ -
61	613-07034	Pull Box (24"X36"X18")	5	EA	\$ -	\$ -
62	613-07040	Pull Box (30"X48"X24")	1	EA	\$ -	\$ -
63	613-10000	Wiring	1	LS	\$ -	\$ -
64	613-80130	Service Meter Cabinet	1	EA	\$ -	\$ -
65	614-00011	Sign Panel (Class 1)	51	SF	\$ -	\$ -
66	614-00014	Lighted Street Name Sign	3	EA	\$ -	\$ -
67	614-00216	Steel Sign Post (2X2 Inch Tubing)	10	LF	\$ -	\$ -
68	614-70150	Pedestrian Signal Face (16) Countdown	4	EA	\$ -	\$ -
69	614-70336	Traffic Signal Face (12-12-12)	13	EA	\$ -	\$ -
70	614-70560	Traffic Signal Face (12-12-12-12-12)	2	EA	\$ -	\$ -
71	614-72854	Traffic Controller Cabinet	1	EA	\$ -	\$ -
72	614-72860	Pedestrian Push Button	4	EA	\$ -	\$ -
73	614-72863	Pedestrian Push Button Post Assembly	2	EA	\$ -	\$ -
74	614-72866	Fire Preemption Unit and Timer	2	EA	\$ -	\$ -
75	614-72886	Intersection Detection System (Camera)	2	EA	\$ -	\$ -
76	614-81125	Traffic Signal-Light Pole Steel (1-25' Mast Arm)	1	EA	\$ -	\$ -
77	614-81155	Traffic Signal-Light Pole Steel (1-55' Mast Arm)	2	EA	\$ -	\$ -
78	619-	6 Inch Waterline 90 Deg Bend	1	EA	\$ -	\$ -
79	619-06060	6 Inch Ductile Iron Pipe	44	LF	\$ -	\$ -
80	619-75048	6 Inch Gate Valve	1	EA	\$ -	\$ -

81	619-78042	5-1/4 Inch Fire Hydrant	1	EA	\$ -	\$ -
82	625-00000	Construction Surveying	1	LS	\$ -	\$ -
83	626-00000	Mobilization	1	LS	\$ -	\$ -
84	627-00002	Thermoplastic Pavement Marking	1039	SF	\$ -	\$ -
85	627-30205	Thermoplastic Pavement Marking (Word-Symbol)	203	SF	\$ -	\$ -
86	627-30210	Thermoplastic Pavement Marking (Xwalk-Stopline)	904	SF	\$ -	\$ -
87	630-00000	Flagging	400	HR	\$ -	\$ -
88	630-00003	Uniformed Traffic Control	24	HR	\$ -	\$ -
89	630-00007	Traffic Control Inspection	12	DAY	\$ -	\$ -
90	630-00012	Traffic Control Management	33	DAY	\$ -	\$ -
91	630-80335	Barricade (Type 3 M-A) (Temporary)	9	EA	\$ -	\$ -
92	630-80341	Construction Traffic Sign (Panel Size A)	24	EA	\$ -	\$ -
93	630-80355	Portable Message Sign Panel	3	EA	\$ -	\$ -
94	630-80360	Drum Channelizing Device	92	EA	\$ -	\$ -
95	630-80363	Drum Channelizing Device (With Light) (Flashing)	6	EA	\$ -	\$ -
96	700-70010	F/A Minor Contract Revisions	1	FA	\$ 37,000.00	\$ 37,000.00
97	700-70380	F/A Erosion Control	1	FA	\$ 7,500.00	\$ 7,500.00
98	700-90064	F/A Furnish & Install Electrical Service	1	FA	\$ 7,500.00	\$ 7,500.00

TOTAL FOR ALL ITEMS \$

TOTAL IN WORDS
