

CITY OF NORTHGLENN

**PRV Replacement
IFB 2018-020**

ADDENDUM NO. 1
DATED: October 3, 2018

TO: PROSPECTIVE BIDDERS

The following adds to, supplements, amends, or clarifies by way of explanation, portions of the Contract Documents for the above-named project.

It will be the responsibility of the Bidders to acknowledge receipt of Addenda as part of their submitted bids. Failure to do so will be grounds for the City to consider the bid non-responsive.

The Contract Documents are hereby modified by the following items:

SPECIFICATIONS: NONE

DRAWINGS: NONE

QUESTIONS AND ANSWERS: NONE

City of Northglenn
Daniel Martinez
Civil Engineer II

Attachments: Pre-Bid Conference Sign-In Sheet

END OF ADDENDUM NO. 1



MANDATORY PRE-BID CONFERENCE FOR

PRV REPLACEMENT PROJECT

IFB 2018-020

SEPTEMBER 19TH 2018, 10:00 AM

SIGN IN SHEET

	COMPANY	NAME	PHONE	EMAIL
1	Conroy Excavating	Jay Conroy	970-722-0123	Jay@ConroyExcavating.com
2	T. LOWELL CONSTRUCTIONS, INC.	LEVI LOWELL	303-688-2330	LEVI@TLOWELLCONSTRUCTION.COM
3	BT Construction	Eric Goodrich	303 469-0199	eric.goodrich@btconstruction.ca
4	CPL WATER SOLUTIONS	CHRISTOPHER JONES	303-791-2521	C.JONES@CPLWS.COM
5	C&H Water Solutions	Eric Passero	303-949-1692	eric.Passero@C&HWS.COM
6	Askan Construction	Anne Dugas	970-344-1040	jen@askanconstruction.com
7	LEVI CONTRACTORS, INC	BILL KING	303-287-4900	LEVI@CONTRC AOL.COM
8	CGRS	John Turner	303-591-3542	jturner@cgrs.com
9	CITY OF NG	Scott Rofferty	303-598-1204	SRofferty@cityofng.com
10	American West Construction	Jonathan Kentner	720-990-0357	jkentner@trustanuc.com
11	PK Mechanical	John Kinney	575 997 7971	johnkinney@pkmech.com
12				
13				