

IFB 2018-08
HURON FENCE PROJECT

ADDENDUM 1
July 3, 2018

The following additional or changed information regarding the Citywide Fence Maintenance project shall be considered to be part of the Agreement and other Contract Documents.

Clarifications to the Prebid Meeting on June 22, 2018.

The bid date will be postponed to a later date, once the survey is received by the third party engineering firm that the city has contracted with. All questions and answers will be published in a second addendum. All contractors that were present at the mandatory pre-bid meeting will be contacted directly via email, once the new bid schedule had been determined.

